| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 111 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 3,997, 281. 88 ROUTE : DI XON ROAD
CALL ORDER : 111 CONTRACT ID : R -22345-B COUNTI ES :  HOMRD
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 07/30/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 9934033
8334002
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BID LON BI D
1 351139301 E & B PAVING INC $ 3,989,515.29 100. 0000%
| (1) 35- 1139301 | |
|E & B PAING |INC | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVOUNT|  UNI'T PRI CE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o
SECTI ON 0001  PAVEMENT REPLACENENT
| | |
0001 105- 06845 LUMP|  79500. 00000 79500. 00 |
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 8.000 NOS | 2600. 00000 20800. 00| |
FIELD OFFI CE, B | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00 |
FAI LED MATER AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| |
QUALI TY ASSURANCE ADJUSTNENT | | [
0005 110-01001 LUWP|  199450. 00000 199450. 00| |
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUWP|  30000. 00000 30000. 00| |
CLEARI NG RI GHT OF WAY | | |
0007 202-02240 6181.000 SYS | 8. 20000 50684. 20| |
PAVEMENT REMOVAL | | |
0008 202-02240 1227.000 SYS | 5. 00000 6135. 00| |
PAVEMENT REMOVAL , TEMPCORARY | | |
0009 202-52710 11.000 SYS | 36. 50000 401. 50| |
SI DEWALK, CONCRETE, REMOVE | | |
0010 202-96133 3003.000 LFT | 7.90000 23723. 70| |
Pl PE, REMOVE | | |
0011 203-02000 17766.000 CYS | 14. 25000 253165. 50| |
EXCAVATI ON, COMVON | [ |
0012 203-02070 1739.000 CYS | 7.20000 12520. 80| |
BORROW | | |
0013 205-06931 10.000 TON | 80. 00000 800. 00| |
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0014 205-06933 26.000 EACH 50. 00000 1300. 00| |
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0015 205-06934 5.000 TON | 640. 00000 3200. 00| |
I

TEMPCORARY MULCHI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 111 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3,997, 281. 88 ROUTE : DI XON ROAD
CALL ORDER : 111 CONTRACT ID : R -22345-B COUNTI ES : HOWARD
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | |
|E & B PAVING |NC. | [
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m et o e e et e e et e e e e e e e e et e e e e e e e e e eemeemeeooo-
0016 205-06936 12.000 TON | 85. 00000 1020. 00| |
TEMPORARY SEDI MENT TRAP | |
0017 205-06937 5507.000 LFT | 1. 30000 7159. 10| |
TEMPORARY SI LT FENCE [ | [
0018 207-07498 29119.000 SYS | 4.00000 116476. 00| |
SUBGRADE TREATMENT, TYPE A | |
0019 211-07454 7015.000 CYS | 23. 00000 161345. 00| |
STRUCTURE BACKFI LL | |
0020 301-07448 1316.000 TON | 29. 50000 38822. 00| |
COVPACTED AGGREGATE, NO 53, BASE | | |
0021 303-07449 22.000 TON | 32. 00000 704. 00| |
COMPACTED AGGREGATE, NO. 73 | |
0022 304-07491 15.000 TON | 200. 00000 3000. 00| |
HVA PATCH NG TYPE C | [ [
0023 304-07492 349.000 TON | 70. 00000 24430. 00| |
W DENI NG WTH HVA, TYPE A [ | |
0024 304-07494 6564. 000 TON | 45. 00000 295380. 00| |
W DENI NG WTH HVA, TYPE C [ | |
0025 306-08043 1293.000 SYS | 5. 60000 7240. 80| |
MLLING TRANSI TI ON | | |
0026 401-07332 256.000 TON | 55. 00000 14080. 00| |
Q QA HMA, 1, 76, SURFACE, 9.5 nm | | |
0027 401-07334 2493.000 TON | 55. 00000 137115. 00| |
QC/ QA HVA, 3, 76, SURFACE, 9.5 mm | [ [
0028 401-07401 426.000 TON | 52. 00000 22152. 00| |
QC/ QA HWVA, 1, 76, | NTERVEDI ATE, 19.0 nm | | |
0029 401-07403 4068.000 TON | 44. 00000 178992. 00| |
QC/ QA HVA, 3, 76, | NTERVEDI ATE, 19.0 nmm | | |
0030 401-07422 1188.000 TON | 47.00000 55836. 00| |
QC/ QA HMVA, 1, 64, BASE, 19.0 nm | | |
0031 401-07424 6922.000 TON | 42.00000 290724. 00 |
QC/ QA HMA, 3, 64, BASE, 19.0 nm | | |
0032 401-07429 4204.000 TON | 38. 00000 159752. 00| |
QC/ QA HVA, 5, 76, | NTERVEDI ATE, C19 mnm | | [
0033 402-07452 1315.000 TON | 46. 00000 60490. 00| |
HVA, TYPE C, WEDGE AND LEVEL | | [
0034 402-07453 333.000 TON | 45. 00000 14985. 00| |
HVA FOR TEMPORARY PAVENVENT | | |
0035 406- 05520 30.000 TON | 185. 00000 5550. 00| |
ASPHALT FOR TACK COAT [ | |
0036 604-07901 136.000 SYS | 255. 00000 34680. 00| [
I

CURB RAMP, CONCRETE, G



WATER

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 111 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 997, 281. 88 ROUTE : DI XON ROAD
CALL ORDER : 111 CONTRACT ID : R -22345-B COUNTI ES : HOWARD
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | [
|E & B PAVING |NC. | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e et e e e e e e e e meemeemeeoo-
0037 604-07902 160.000 SYS | 158. 00000 25280. 00| |
CURB RAVP, CONCRETE, H [ |
0038 604-91531 3139.000 SYS | 32. 40000 101703. 60| |
SI DEWALK, CONCRETE, 4 IN | |
0039 605-06120 367.000 LFT | 29. 70000 10899. 90| |
CURB, CONCRETE | [ [
0040 605- 06155 9693.000 LFT | 11. 00000 106623. 00| |
CURB AND GUTTER, CONCRETE, MODI FI ED [ | [
0041 605-96305 657.000 LFT | 11. 00000 7227. 00| |
CURB AND GUTTER CONCRETE, DEPRESSED | | |
0042 605-97937 109. 000 LFT | 29. 00000 3161. 00| |
CURB AND GUTTER, CONCRETE, ROLL | |
0043 610-07486 2662.000 TON | 70. 00000 186340. 00| |
HVA FOR APPROACHES, TYPE A | | |
0044 611-05330 3090.000 SYS | 38. 30000 118347. 00 |
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
6 IN. | | |
0045 611-06497 11.000 EACH 140. 00000 1540. 00| |
MAI LBOX ASSEMBLY, SINGLE | | |
0046 611-06498 2.000 EACH 180. 00000 360. 00| |
MAI LBOX ASSEMBLY, DOUBLE | | |
0047 615- 06490 21.000 EACH 125. 00000 2625. 00| |
RIGHT OF WAY MARKER | | |
0048 615- 06505 8.000 EACH 475. 00000 3800. 00| |
MONUVENT, B | | |
0049 615- 06527 1.000 EACH 375. 00000 375. 00| |
MONUMVENT, SECTI ON CORNER | | |
0050 616-02320 28.000 SYS | 25. 00000 700. 00| |
GEOTEXTI LES | |
0051 616-06405 8.000 TON | 85. 00000 680. 00| [
RI PRAP, REVETMENT | | |
0052 621-01004 4.000 EACH 225. 00000 900. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0053 621-06545 1.000 TON | 715. 00000 715. 00| [
FERTI LI ZER | | |
0054 621-06557 149.000 LBS | 3. 61000 537. 89 |
SEED M XTURE, T | [ [
0055 621- 06565 1.000 TON | 546. 00000 546. 00| |
MULCH NG MATERI AL | [ [
0056 621-06567 24.000 MG | 5. 00000 120. 00| |
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 111 -4
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 3,997, 281. 88 ROUTE : DI XON ROAD
CALL ORDER : 111 CONTRACT ID : R -22345-B COUNTI ES : HOWARD
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35- 1139301 | |
|E & B PAVING |NC. | |
LINE NO/ I TEMCODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0057 621-06575 10761.000 SYS | 6. 26000 67363. 86| |
SODDI NG, NURSERY | [
0058 715-05048 11478.000 LFT | 4. 14000 47518. 92| |
PIPE, TYPE 4, CIRCULAR 6 IN [ | |
0059 715-05049 100. 000 LFT | 18. 00000 1800. 00| |
PIPE, TYPE 4, CIRCULAR 8 IN [ | |
0060 715-05051 100.000 LFT | 20. 00000 2000. 00| |
PIPE, TYPE 4, CIRCULAR 10 IN. | [ |
0061 715-05052 100.000 LFT | 22. 00000 2200. 00| |
PIPE, TYPE 4, CIRCULAR 12 IN | [ |
0062 715-05053 30.000 LFT | 13. 48000 404. 40| |
Pl PE, UNDERDRAI N QUTLET, 6 IN. | | [
0063 715-05149 2604.000 LFT | 30. 00000 78120. 00| |
PIPE, TYPE 2, CIRCULAR 12 IN. | | |
0064 715-05151 1956. 000 LFT | 30. 00000 58680. 00| |
PIPE, TYPE 2, CIRCULAR 15 IN. | | |
0065 715-05152 1296.500 LFT | 33. 00000 42784. 50| |
PIPE, TYPE 2, CIRCULAR 18 IN. | | |
0066 715-05154 1993.000 LFT | 40. 00000 79720. 00| |
PIPE, TYPE 2, CIRCULAR 24 IN. | | |
0067 715-05156 975.000 LFT | 58. 00000 56550. 00| |
PIPE, TYPE 2, CIRCULAR 30 IN | | [
0068 715-05169 187.000 LFT | 35. 00000 6545. 00| |
PIPE, TYPE 3, CIRCULAR 15 IN. [ | [
0069 715-46005 8.000 EACH 265. 00000 2120. 00| |
PI PE END SECTION, 15 IN, | | |
0070 715-46020 1.000 EACH 350. 00000 350. 00| [
Pl PE END SECTION, 24 IN, | | |
0071 715-46030 1.000 EACH 475. 00000 475. 00| |
Pl PE END SECTION, 30 IN, | | |
0072 718-52610 1035. 000 CYS | 45. 75000 47351. 25| |
AGGREGATE FOR UNDERDRAI NS | [ [
0073 718-99153 13277.000 SYS | 1. 06000 14073. 62| |
GEOTEXTI LES FOR UNDERDRAI N | | [
0074 720- 45005 1.000 EACH 1000. 00000 1000. 00| |
I NLET, A2 | | |
0075 720- 45030 3.000 EACH 1500. 00000 4500. 00| |
I NLET, E7 | | |
0076 720-45035 1.000 EACH 1500. 00000 1500. 00| [
I NLET, F7 | | |
0077 720-45045 24.000 EACH 1600. 00000 38400. 00| |
I

I NLET, J10



CONSTRUCTION SIGN, B

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 111 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 3, 997, 281. 88 ROUTE : DI XON ROAD
CALL ORDER : 111 CONTRACT ID : R -22345-B COUNTI ES : HOWARD
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | |
|E & B PAVING | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e e o e e et e e et e e e e e e e e e et e e e e e e e e e e eemeemeaooo-
0078 720- 45055 26.000 EACH 1600. 00000 41600. 00| |
I NLET, MLO | | |
0079 720-45235 3.000 EACH 1500. 00000 4500. 00| |
CATCH BASIN, E7 | | |
0080 720-45270 11.000 EACH 1100. 00000 12100. 00| |
Pl PE CATCH BASIN, 18 IN. | | [
0081 720- 45410 32.000 EACH 1800. 00000 57600. 00| |
MANHOLE, C4 | [ [
0082 720- 45431 2.000 EACH 3500. 00000 7000. 00| |
MANHOLE, J | [ |
0083 720-91352 1.000 EACH 1500. 00000 1500. 00| |
CATCH BASIN, F7 | | |
0084 720-94157 2.000 EACH 1800. 00000 3600. 00| [
MANHOLE, C | | |
0085 720-94208 3.000 EACH 1800. 00000 5400. 00| |
MANHOLE, C10 | | [
0086 720- 95422 4.000 EACH 3500. 00000 14000. 00| |
MANHOLE, J4 | | [
0087 720-98174 5.000 EACH| 1600. 00000 8000. 00| |
I NLET, B15 | | |
0088 720- 98555 3.000 EACH 1600. 00000 4800. 00| |
I NLET, C15 | | |
0089 720- 98687 12.000 EACH 1700. 00000 20400. 00 |
CATCH BASIN, MLO | | |
0090 720-99417 3.000 EACH 1800. 00000 5400. 00| |
CATCH BASIN, C15 | | [
0091 801-04308 6.000 EACH 375. 00000 2250. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | [
0092 801-06203 2460. 000 LFT | 1. 00000 2460. 00| |
TEMPORARY PAVEMENT MARKING 4 IN | | |
0093 801-06207 10025.000 LFT | 0. 85000 8521. 25| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN, | | [
0094 801-06577 46.000 LFT | 20. 00000 920. 00| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
24 IN. | [ [
0095 801- 06625 20.000 EACH 125. 00000 2500. 00| |
DETOUR ROUTE MARKER ASSEMBLY | [ [
0096 801-06640 26.000 EACH 175. 00000 4550. 00| |
CONSTRUCTI ON SIGN, A | | |
0097 801-06645 11.000 EACH 65. 00000 715. 00| |
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 111 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,997, 281. 88 RQUTE : DI XON ROAD
CALL CRDER @ 111 CONTRACT ID : R -22345-B COUNTI ES : HOMRD
LETTI NG DATE : 08/17/04 10:00 AM DI STR CT : GREENFI ELD DI STRI CT

SET-ASI DE :

| (1) 35-1139301 | |

|E & B PAVING | NC. | |

LINE NO/ | TEM CODE / ALT | | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m e e et o e e e e e e et e e o e e e e e e e e e e e e e e e e e e e eemeemeeoo-
0098 801-06775 LUVP|  125000. 00000 125000. 00
MAI NTAI NI NG TRAFFI C | |
0099 801-07119 219.000 LFT | 24. 00000 5256. 00|
BARRI CADE, |11-B | |
0100 802-05701 214.000 LFT | 11. 53000 2467. 42|
SIGN POST, SQUARE, 1, REINFORCED ANCHCR | |
BASE | |
0101 802-05702 46.000 LFT | 10. 79000 496. 34|
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | |
BASE | |
0102 802- 76025 203.000 SFT | 15. 36000 3118. 08|

SI G\, SHEET, ENCAPSULATED LENS W TH [ [
LEGEND, 0.080 IN. TH CKNESS | |
0103 802-76035 22.000 SFT | 15. 87000 349. 14|
SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.100 IN. TH CKNESS | |
0104 802-76045 31.000 SFT | 16. 90000 523. 90|
SI G\, SHEET, ENCAPSULATED LENS W TH | [
LEGEND, 0.125 IN. TH CKNESS | |

|

0105 802-96121 4.000 EACH 177. 85000 711. 40
0106 805-01815 8.000 EACH 1843. 14000 14745. 12|
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. I |
0107 805-01842 15. 000 EACH 863. 04000 12945. 60|
HANDHOLE, SI GNAL | |
0108 805-02152 4.000 EACH 463. 26000 1853. 04

PEDESTRI AN SI GNAL HEAD W TH [ |
| NTERNATI ONAL SYMBQLS, 18 I N | |

0109 805- 06592 3182.000 LFT | 15. 50000 49321. 00|
CONDUI T, STEEL, GALVANI ZED, 2 IN | |
0110 805- 78100 2.000 EACH 8400. 55000 16801. 10|
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | |
PHASE | |
0111 805-78205 8.000 EACH 535. 31000 4282. 48
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN RED,| |
AVBER, GREEN | |
0112 805- 78230 8.000 EACH 818. 56000 6548. 48|

TRAFFI C SIGNAL HEAD, 5 FACE, 12 IN RED, | |
AMBER, GREEN, AMBER ARROW GREEN ARROW | [
0113 805-78415 8.000 EACH 1104. 08000 8832. 64|

I
I
I
I
I
I
I
I
|
|
I
|
I
|
I
|
I
I
PEDSTRI AN PUSH BUTTON AND SI G\, | | |
I
I
I
|
I
|
I
I
I
I
|
I
I
I
I
I
I
|
SPAN, CATENARY, AND TETHER | | |



TRANSVERSE MARKI NGS, THERMOPLASTI C, |

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 111 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3,997, 281. 88 ROUTE : DI XON ROAD
CALL ORDER : 111 CONTRACT 1D : R -22345-B COUNTI ES : HOWARD
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | |
|E & B PAVING |NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e et e e e e e e e e e e memmeemeeooo-
0114 805- 78420 8.000 EACH 239. 97000 1919. 76| |
DI SCONNECT HANGER | | |
0115 805- 78445 2.000 EACH 574. 53000 1149. 06 |
SI GNAL SERVI CE [ [
0116 805-78467 65.000 LFT | 2.33000 151. 45| |
SI GNAL CABLE, 3C 8GA | | [
0117 805- 78470 8777.000 LFT | 0. 15000 1316. 55| |
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | |
0118 805- 78485 1050. 000 LFT | 1. 81000 1900. 50| |
SI GNAL CABLE, 5C 14GA. | |
0119 805- 78490 2241.000 LFT | 1. 97000 4414. 77| |
SI GNAL CABLE, 7C 14GA. | | |
0120 805- 78510 5279.000 LFT | 1. 17000 6176. 43| |
SIGNAL CABLE, 2C 16GA., SHI ELDED | [
0121 805-78784 9.000 EACH 125. 12000 1126. 08| |
LOOP DETECTOR DELAY AMPLIFI ER 1 CHANNEL| [ [
0122 805-78785 23.000 EACH 769. 04000 17687. 92| |
SI GNAL DETECTOR HOUSI NG | | |
0123 805- 78795 2774.000 LFT | 6. 12000 16976. 88| |
SAW CUT FOR ROADVAY LOCP AND SEALER | | |
0124 805-78925 2.000 EACH 1163. 26000 2326. 52| [
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0125 805-81032 8.000 EACH 2726. 58000 21812. 64| |
SI GNAL STRAIN POLE, STEEL, 30 FT. | | [
0126 805-92504 14.000 EACH 210. 90000 2952. 60| |
LOOP DETECTCR DELAY AMPLIFIER 2 CHANNEL| | [
0127 808-06701 2088.000 LFT | 0. 30000 626. 40| |
LINE, THERMOPLASTIC, BROKEN, WH TE, 4 | | |
IN | | |
0128 808-06703 1256.000 LFT | 0. 30000 376. 80| |
LINE, THERMOPLASTIC, SOLID, WA TE, 4 IN.| [ [
0129 808-06713 2000. 000 LFT | 0. 35000 700. 00| |
LINE, PAINT, SOLID, WVHITE, 4 IN | |
0130 808- 75245 8499.000 LFT | 0. 30000 2549. 70]| |
LINE, THERVOPLASTIC, SOLID, YELLON 4 | | |
IN. I I I
0131 808-75278 538.000 LFT | 1. 55000 833. 90| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
SOLID, YELLOW CROSSHATCH LINE, 12 IN. | | |
0132 808- 75297 328.000 LFT | 3. 10000 1016. 80| |
I
I

STOP LINE, 24

I'N. |



| NDI ANA DEPARTMENT COF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 08/27/ 04
PAGE : 111 -8

LI NE, THERMOPLASTIC, SCLID, YELLOW 8 |
I'N. [

ENG NEER S ESTI MATE: $ 3, 997, 281. 88 ROUTE : DI XON ROAD
CALL ORDER : 111 CONTRACT ID : R -22345-B COUNTI ES : HOWARD
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRICT
SET- ASI DE :
| (1) 35-1139301 | |
|E & B PAVING [ |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e m et o e e et e e e e e e e e e e e e e e e e e e e e e e e memmeemeaoo-

0133 808- 75300 580. 000 LFT | 0. 90000 522. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
CROSSWALK LINE, 6 IN. | [ [

0134 808- 75320 10. 000 EACH 59. 00000 590. 00| |
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON' ARROW | |

0135 808- 75325 9.000 EACH 85. 00000 765. 00| |
PAVEMENT MESSAGE MARKI NGS, | [ [
THERMOPLASTI C, WORD ( ONLY) | | |

0136 808-92027 2730.000 LFT | 1. 10000 3003. 00| [

|
I
|

SECTI ON TOTALS |

$ 3,989, 515. 29

$ 3,989,515.29]




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 121 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 616, 561. 45 ROUTE :
CALL ORDER : 121 CONTRACT 1D : R -26447-A COUNTI ES : MARI ON
LETTI NG DATE : 08/17/04 10:00 AM DI STR CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 10/17/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : B050010
B050010
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 35-1151771 CALUVET ASPHALT PAVING QO | NC. $ 3,161, 347.26 100. 0000%
2 351917625 M LESTONE CONTRACTCRS, L. P. $ 3,367, 100.00 106. 5083%
3 35-1609544 SCHUTT- LOCKABI LL CO $ 3,371,546.59 106. 6490%
4 350918397 R ETH R LEY CONSTRUCTI ON $ 3,391, 700. 00 107. 2865%
5 351357381 O MARA, DAVE CONTRACTOR $ 3,497,581.10 110. 6357%
6 351139301 E & B PAVING |NC $ 3,650, 000. 00 115. 4571%
7  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES $ 3,692, 754. 25 116. 8095%
| (1) 35-1151771 | (2) 35-1917625 | (3) 35-1609544
| CALUVET ASPHALT PAVI NG CO || M LESTONE CONTRACTORS, L.P. | SCHUTT-LOOKABI LL CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T
SECTI ON 0001  ADDED TRAVEL LANES
[ | |
0001 105- 06845 LUMP|  43000. 00000 43000.00]  60203. 60000 60203.60]  65920. 00000 65920. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 105- 07040 15.000 MO | 2000. 00000 30000. 00| 2856. 47000 42847. 05 2225. 80000 33387. 00
FI ELD OFFICE, C | | |
0003 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAl LED MATERI AL [ [ [
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMVENT [ | [
0005 110-01001 LUWP|  157000. 00000 157000. 00| 153143. 00000 153143. 00| 168577. 33000 168577. 33
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | [ [
0006 201-52370 LUMP|  60000. 00000 60000.00]  62536. 12000 62536.12]  32108. 94000 32108. 94
CLEARI NG RI GHT OF WAY [ [ [
0007 202-02241 504.000 m | 7. 45000 3754. 80| 7. 60000 3830. 40| 8. 05000 4057. 20
GUARDRAI L, REMOVE | | [
0008 202-02278 691.000 m | 10. 00000 6910. 00| 18. 96000 13101. 36| 11. 42000 7891. 22
CURB, CONCRETE, REMOVE | [ [
0009 202-51328 LUWP| 8988. 00000 8988. 00| 5960. 37000 5960.37|  57540. 40000 57540. 40
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0010 202-52710 267.000 n2 | 11. 00000 2937. 00| 12. 27000 3276. 09 9. 65000 2576. 55
S| DEWALK, CONCRETE, REMOVE [ | [
0011 202-78515 LUWP| 1000. 00000 1000. 00| 2236. 73000 2236. 73| 3753. 00000 3753. 00
TRAFFI C SI GNAL EQUI PVENT, REMOVE | | [
0012 202-91385 1.000 EACH 250. 00000 250. 00| 384. 84000 384. 84| 679. 00000 679. 00

I NLET, REMOVE [



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 121 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 616, 561. 45 ROUTE
CALL ORDER : 121 CONTRACT ID : R -26447-A COUNTI ES : MARI ON
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1151771 | (2) 351917625 | (3) 35-1609544
| CALUVET ASPHALT PAVING CO || M LESTONE CONTRACTCRS, L.P. | SCHUTT-LOOKABI LL CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e memmemmeeeooo-
0013 202-93741 6.000 EACH 125. 00000 750. 00| 127. 55000 765. 30| 135. 00000 810. 00
GUARD RAI L END TREATMENT, REMOVE | |
0014 202-96133 140.000 m | 45. 00000 6300. 00| 65. 00000 9100. 00| 10. 73000 1502. 20
Pl PE, REMOVE | | |
0015 203- 02000 7997.000 n8 | 20. 00000 159940. 00| 24. 90000 199125. 30| 26. 78000 214159. 66
EXCAVATI ON,  COVMMON | | |
0016 203-02070 3092.000 n8 | 16. 00000 49472. 00| 6. 00000 18552. 00| 19. 06000 58933. 52
BORROW | | [
0017 203-51223 371.000 n8 | 9. 00000 3339. 00| 9. 40000 3487. 40| 9. 00000 3339. 00
EXCAVATI ON, WATERVAY | |
0018 205-02231 40.000 m | 90. 00000 3600. 00| 83. 14000 3325. 60| 32. 87000 1314. 80
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0019 205-06932 12.000 m | 29. 50000 354. 00| 30. 10000 361. 20| 31. 86000 382.32
TEMPORARY CHECK DAM STRAW BALES | | |
0020 205-06933 28.000 EACH 54. 00000 1512. 00| 55. 10000 1542. 80| 58. 32000 1632. 96
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0021 205- 06937 622.000 m | 5. 10000 3172. 20 5. 20000 3234. 40 5. 51000 3427.22
TEMPORARY SI LT FENCE | | |
0022 206-51220 310.000 n8 | 94. 85000 29403. 50| 29. 86000 9256. 60| 94. 85000 29403. 50
EXCAVATI ON, VET | |
0023 207-07498 14804.000 n2 | 5. 25000 77721. 00| 8. 36000 123761. 44| 5. 94000 87935. 76
SUBGRADE TREATMENT, TYPE A | |
0024 211-02060 1510.000 n8 | 15. 00000 22650. 00| 14. 31000 21608. 10| 23. 13000 34926. 30
B BORROW FOR STRUCTURE BACKFI LL | | |
0025 211-07454 393.000 n8 | 30. 21000 11872. 53| 42. 08000 16537. 44 30. 21000 11872. 53
STRUCTURE BACKFI LL | | |
0026 303-07662 1.000 My | 200. 00000 200. 00| 182. 59000 182. 59| 200. 00000 200. 00
STONE | | |
0027 303-52308 1815.000 My | 16. 75000 30401. 25| 34. 60000 62799. 00| 20. 91000 37951. 65
COMPACTED AGGREGATE, O 53 | | [
0028 305-05204 48.000 My | 80. 00000 3840. 00| 260. 00000 12480. 00| 86. 40000 4147.20
HVA FOR PATCH NG | | |
0029 306-08033 16610.000 n2 | 0. 50000 8305. 00| 1. 39000 23087. 90| 0. 65000 10796. 50
MLLING ASPHALT, 25 nm | | [
0030 401-07334 2722.000 My | 53. 00000 144266. 00| 56. 00000 152432. 00| 57. 24000 155807. 28
QA HVA 3, 76, SURFACE, 9.5 mm | | |
0031 401-07403 6277.000 My | 37. 00000 232249. 00| 39. 00000 244803. 00| 39. 96000 250828. 92
QA HVA 3, 76, |NTERMEDI ATE, 19.0 nm | | |
0032 401-07408 5299.000 My | 35. 00000 185465. 00| 33. 00000 174867. 00| 37. 80000 200302. 20

QC/ QA HVA, 3, 64, BASE, 25.0 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 121 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 3, 616, 561. 45 ROUTE
CALL ORDER : 121 CONTRACT ID : R -26447-A COUNTI ES : MARI ON
LETTI NG DATE : 08/17/04 10: 00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1151771 | (2) 351917625 | (3) 35-1609544
| CALUVET ASPHALT PAVING OO || M LESTONE CONTRACTCRS, L.P. | SCHUTT-LOOKABI LL CO
LINE NO/ | TEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m o et o e e et et e e e e e e e e e et e e e e e e e e e eemeemeaooo-
0033 401-07413 3273.000 My | 36. 00000 117828. 00| 35. 00000 114555. 00| 37. 80000 123719. 40
QC/ QA HWVA, 3, 70, BASE, 25.0 nm | | [
0034 401-07429 5082.000 My | 42. 00000 213444. 00| 40. 00000 203280. 00| 44. 28000 225030. 96
QC/ QA HWVA, 5, 76, | NTERVEDI ATE, C19.0 nmi [
0035 402-07441 466.000 My | 46. 00000 21436. 00| 45. 00000 20970. 00| 49. 68000 23150. 88
HVA BASE, TYPE B | [ [
0036 405- 05517 3.000 My | 100. 00000 300. 00| 700. 00000 2100. 00| 108. 00000 324. 00
ASPHALT FOR PRI ME COAT | | |
0037 406- 05520 23.000 My | 100. 00000 2300. 00| 200. 00000 4600. 00| 108. 00000 2484. 00
ASPHALT FOR TACK COAT | |
0038 601-01704 3.000 EACH 1710. 00000 5130. 00| 1744. 88000 5234. 64| 1846. 80000 5540. 40
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, MODI FI ED | | [
0039 601-03578 1.000 EACH 1305. 00000 1305. 00| 1331. 62000 1331. 62| 1409. 40000 1409. 40
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, MODI FI ED | | |
0040 601-04746 1.000 EACH 6100. 00000 6100. 00| 6224. 44000 6224. 44 6588. 00000 6588. 00
ENERGY ABSCRBI NG TERM NAL, CZ | | |
0041 601-05999 1.000 EACH 42. 00000 42. 00| 42. 86000 42. 86 45. 36000 45. 36
CURVED TERM NAL END | | |
0042 601-06035 373.000 m | 18. 00000 6714. 00| 18. 37000 6852. 01 19. 44000 7251. 12
GUARDRAI L, RESET [ | [
0043 601-94689 1.000 EACH 2125. 00000 2125. 00| 2168. 35000 2168. 35| 2295. 00000 2295. 00
GUARDRAI L END TREATMENT, OS | |
0044 601-99105 150.000 m | 46. 25000 6937. 50| 47.19000 7078. 50| 49. 95000 7492. 50
GUARDRAI L, WBEAM 1.905 m SPACI NG | | [
0045 602- 06646 194.000 m | 59. 40000 11523. 60| 93. 79000 18195. 26| 59. 40000 11523. 60
TEMPORARY CONCRETE BARRI ER | | [
0046 604-07894 64.200 n2 | 123. 25000 7912. 65 152. 98000 9821. 32| 81. 09000 5205. 98
CURB RAVP, CONCRETE, A | |
0047 604-91531 208.000 n2 | 35. 32000 7346. 56| 43. 19000 8983. 52| 32. 87000 6836. 96
S| DEWALK, CONCRETE, 100 mm | |
0048 605-06120 114.000 m | 69. 87000 7965. 18| 65. 31000 7445. 34| 49. 11000 5598. 54
CURB, CONCRETE | |
0049 605-06140 1614.000 m | 52. 97000 85493. 58 46. 73000 75422. 22| 46. 69000 75357. 66
CURB AND GUTTER CONCRETE | | |
0050 605-06145 548.000 m | 54. 55000 29893. 40| 48. 92000 26808. 16| 65. 28000 35773. 44
CURB AND GUTTER B, CONCRETE MOUNTABLE | | |
0051 605-94811 5.000 EACH 500. 00000 2500. 00| 1779. 22000 8896. 10| 335. 28000 1676. 40
CURB TURNOUT | | |
0052 605- 96305 759.000 m | 51. 90000 39392. 10 45. 64000 34640. 76| 62. 04000 47088. 36

CURB AND GUTTER, CONCRETE, DEPRESSED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 121 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 616, 561. 45 ROUTE :
CALL ORDER : 121 CONTRACT 1D : R -26447-A COUNTI ES : MARI ON
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35 1151771 | (2) 351917625 | (3) 35-1609544
| CALUMET ASPHALT PAVI NG CO. || M LESTONE CONTRACTORS, L.P. | SCHUTT-LOCKABI LL CO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR!I PTI ON QUANTI TY | UNT PRCE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T N T N TN T NS
0053 607- 06335 2.000 m | 545. 82000 1091. 64| 2380. 88000 4761. 76| 706. 00000 1412. 00
PAVED SIDE DI TCH, A | | |
0054 610- 05527 423.000 My | 55. 00000 23265. 00| 100. 00000 42300. 00| 59. 40000 25126. 20
HVA FOR APPROACHES | | |
0055 611-05330 2474.000 n2 | 43. 64000 107965. 36| 49. 16000 121621. 84| 38. 16000 94407. 84
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | |
150 nm | [ [
0056 615- 06505 9.000 EACH| 422. 00000 3798. 00| 430. 61000 3875. 49| 455, 76000 4101. 84
MONUMENT, B | [ [
0057 616-02320 383.000 n2 | 2. 50000 957. 50| 3. 21000 1229. 43| 1. 85000 708. 55
GEOTEXTI LES | | |
0058 616- 05688 406.000 My | 36. 00000 14616. 00| 37. 97000 15415. 82| 30. 50000 12383. 00
R PRAP, CLASS 1 | | |
0059 616- 06405 1.000 My | 450. 00000 450. 00| 248. 48000 248. 48| 62. 50000 62. 50
Rl PRAP, REVETMENT | | [
0060 621-01004 2.000 EACH 150. 00000 300. 00| 153. 06000 306. 12| 162. 00000 324. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [
0061 621-01882 52.000 kg | 8. 20000 426. 40| 8. 37000 435. 24 8. 86000 460. 72
SEED M XTURE, T, CONVENTI ONAL M X | | [
0062 621-02770 13400.000 n2 | 1. 30000 17420. 00| 1. 33000 17822. 00| 1. 40000 18760. 00
EROSI ON CONTROL BLANKET | |
0063 621-06545 1.000 My | 368. 00000 368. 00| 375. 51000 375. 51| 397. 44000 397. 44
FERTI LI ZER | | [
0064 621- 06567 209.000 kL | 2.00000 418. 00| 2. 04000 426. 36 2. 16000 451. 44
WATER | [ |
0065 621-06575 11596. 000 n2 | 4. 35000 50442. 60| 2. 86000 33164. 56| 3. 02000 35019. 92
SODDI NG, NURSERY | | [
0066 622- 05650 5.000 EACH 320. 00000 1600. 00| 326. 53000 1632. 65| 345. 60000 1728. 00
PLANT, DECI DUOUS TREE, SI NGLE STEM | | [
OVER 50 TO 63 mm | | |
0067 702-51005 172.000 n8 | 593. 26000 102040. 72| 747. 55000 128578. 60| 593. 26000 102040. 72
CONCRETE, A, SUBSTRUCTURE | |
0068 702-51015 108.000 n8 | 326. 73000 35286. 84| 438. 57000 47365. 56| 326. 73000 35286. 84
CONCRETE, B, FOOTI NGS | | I
0069 702-51863 176. 000 EACH 8. 00000 1408. 00| 7. 26000 1277. 76| 8. 00000 1408. 00
FI ELD DRI LLED HOLE | N CONCRETE | |
0070 703-96177 16499.000 kg | 1. 96000 32338. 04| 1. 91000 31513. 09| 1. 88000 31018. 12
REI NFORCI NG STEEL, EPOXY COATED, GRADE | |
60 I I [
0071 715-05048 2657.000 m | 11. 00000 29227. 00| 9. 90000 26304. 30| 9. 74000 25879. 18

PIPE, TYPE 4, CIROULAR 150 nm [ [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 121 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 3, 616, 561. 45 ROUTE :
CALL ORDER : 121 CONTRACT ID : R -26447-A COUNTI ES : MARI ON
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1151771 | (2) 351917625 | (3) 35-1609544
| CALUVET ASPHALT PAVING OO || M LESTONE CONTRACTCRS, L.P. | SCHUTT-LOOKABILL CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0072 715-05149 1203.000 m | 93. 00000 111879. 00| 88. 96000 107018. 88| 81. 73000 98321. 19
PIPE, TYPE 2, CRCULAR 300 nm [ | |
0073 715-05151 842.000 m | 100. 00000 84200. 00| 95. 43000 80352. 06| 94. 37000 79459. 54
PIPE, TYPE 2, CRCUAR 375 nm | | |
0074 715-05152 72.000 m | 135. 00000 9720. 00| 112. 03000 8066. 16| 110. 38000 7947. 36
PIPE, TYPE 2, O ROULAR 450 mm | [ [
0075 715-05153 5.000 m | 149. 00000 745. 00| 362. 14000 1810. 70| 223. 46000 1117. 30
PIPE, TYPE 2, OROULAR 525 mm | | [
0076 715-05154 221.000 m | 200. 00000 44200. 00| 141. 38000 31244, 98| 147. 19000 32528. 99
PIPE, TYPE 2, CROULAR 600 nm | | [
0077 715-05155 42.000 m | 180. 00000 7560. 00| 162. 88000 6840. 96| 175. 95000 7389. 90
PIPE, TYPE 2, CIROULAR 675 nm | [ |
0078 715-05156 61.000 m | 230. 00000 14030. 00 167. 83000 10237. 63| 217. 25000 13252. 25
PIPE, TYPE 2, CIRCULAR 750 nm | [ [
0079 715-05161 2.000 m | 780. 00000 1560. 00| 671. 46000 1342. 92| 634. 47000 1268. 94
PIPE, TYPE 2, G RCULAR 1200 mm | | |
0080 715-05203 42.000 m | 50. 00000 2100. 00| 52. 36000 2199. 12| 55. 18000 2317. 56
PI PE, TYPE 4, CIRCULAR 100 nm | [ [
0081 715-05217 10.000 m | 169. 00000 1690. 00| 192. 51000 1925. 10| 176. 93000 1769. 30
PIPE, TYPE 5, CIRCULAR 300 nm | | |
0082 715-05350 26.000 m | 825. 00000 21450. 00| 712. 12000 18515. 12| 643. 73000 16736. 98
PI PE, TYPE 2, DEFORVED, MN AREA 1.90 | | |
2 | I I
0083 715- 46000 1.000 EACH 575. 00000 575. 00| 292. 62000 292. 62| 208. 73000 208. 73
PI PE END SECTION, 300 mm | | |
0084 715- 46005 1.000 EACH 600. 00000 600. 00| 349. 72000 349. 72| 285. 50000 285. 50
Pl PE END SECTION, 375 mm | | |
0085 715-46020 2.000 EACH 750. 00000 1500. 00| 545. 00000 1090. 00| 554. 75000 1109. 50
Pl PE END SECTION, 600 mm | | |
0086 715- 46025 1.000 EACH 825. 00000 825. 00| 1147. 11000 1147. 11| 644. 25000 644. 25
Pl PE END SECTION, 675 mm | | |
0087 715-91361 26.000 m | 94. 00000 2444. 00| 68. 14000 1771. 64| 45. 39000 1180. 14
PIPE, PVC, 150 nm | | |
0088 718- 06532 1000.000 m | 3. 30000 3300. 00| 3. 37000 3370. 00| 3.56000 3560. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0089 718-52610 525.000 n8 | 36. 40000 19110. 00| 37. 14000 19498. 50| 39. 31000 20637. 75
AGGREGATE FOR UNDERDRAI NS | | |
0090 718-99153 7467.000 n2 | 1. 70000 12693. 90| 1. 73000 12917. 91| 1. 84000 13739. 28
GEOTEXTI LES FCR UNDERDRAI N | | |
0091 720-03533 1.000 EACH 2300. 00000 2300. 00| 2401. 35000 2401. 35| 2117. 28000 2117. 28

CATCH BASIN, J13 ,

MDD FI ED



TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 121 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 3, 616, 561. 45 ROUTE
CALL ORDER : 121 CONTRACT ID : R -26447-A COUNTI ES : MARI ON
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1151771 | (2) 351917625 | (3) 35-1609544
| CALUVET ASPHALT PAVING CO || M LESTONE CONTRACTCRS, L.P. | SCHUTT-LOOKABI LL CO
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ o m m e e e o e e e et e e et e e e e e e e e e e e e e e e e e e e eemeemeaooo-
0092 720- 44000 4.000 EACH 350. 00000 1400. 00| 437. 32000 1749. 28| 588. 75000 2355. 00
CASTING ADJUST TO GRADE [ | |
0093 720- 45030 3.000 EACH 1050. 00000 3150. 00| 1044. 79000 3134. 37| 1094. 52000 3283. 56
I NLET, E7 | | |
0094 720- 45035 4.000 EACH 1050. 00000 4200. 00| 1092. 09000 4368. 36| 1157. 02000 4628. 08
I NLET, F7 | | |
0095 720- 45040 14.000 EACH 1400. 00000 19600. 00| 1092. 09000 15289. 26 1959. 18000 27428. 52
INLET, G7 | | |
0096 720- 45045 3.000 EACH 1200. 00000 3600. 00| 1347. 72000 4043. 16| 1127. 01000 3381. 03
INLET, J10 [ [
0097 720- 45055 5.000 EACH 1300. 00000 6500. 00| 1428. 81000 7144. 05 1198. 76000 5993. 80
INLET, MLO | [ [
0098 720-45145 30.000 EACH 1200. 00000 36000. 00| 1331. 72000 39951. 60| 1263. 80000 37914. 00
INLET, J10, MODI FI ED | [ [
0099 720- 45155 1.000 EACH 1200. 00000 1200. 00| 1331. 73000 1331. 73| 1355. 08000 1355. 08
I NLET, MLO, MODI FI ED | [ [
0100 720- 45240 7.000 EACH 2200. 00000 15400. 00| 1758. 88000 12312. 16 2279. 94000 15959. 58
CATCH BASIN, J10 | |
0101 720- 45250 1.000 EACH 1800. 00000 1800. 00| 1553. 31000 1553. 31| 1536. 81000 1536. 81
CATCH BASI N, K10 | |
0102 720- 45410 9.000 EACH 2400. 00000 21600. 00| 1676. 65000 15089. 85| 1926. 36000 17337. 24
MANHOLE, C4 | | |
0103 720-45415 4.000 EACH 3000. 00000 12000. 00| 2038. 19000 8152. 76| 3657. 72000 14630. 88
MANHOLE, D4 | | |
0104 720-90903 2.000 EACH 1500. 00000 3000. 00| 1092. 09000 2184. 18| 1436. 37000 2872. 74
I NLET, F2 | | |
0105 720-90984 2.000 EACH 2200. 00000 4400. 00| 1676. 66000 3353. 32 2612. 64000 5225. 28
MANHOLE, C2 | | |
0106 720-91250 2.000 EACH 1500. 00000 3000. 00| 1044. 79000 2089. 58] 1337. 99000 2675. 98
INLET, E2 | | |
0107 720-96030 1.000 EACH  56200.39000 56200.39]  50145. 84000 50145.84|  45473. 05000 45473.05
MANHOLE, MODI FI ED | | |
0108 801-06203 6000.000 m | 0. 62000 3720. 00| 0. 43000 2580. 00| 0. 45000 2700. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0109 801- 06207 23800.000 m | 2. 45000 58310. 00| 2.51000 59738. 00| 2. 97000 70686. 00
TEMPCRARY PAVEMENT MARKI NG REMOVABLE, | | [
100 mm | |
0110 801-06218 94.000 m | 13. 75000 1292. 50| 14. 80000 1391. 20| 21. 60000 2030. 40
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm | [
0111 801-06469 225.000 m | 5. 50000 1237. 50| 5. 00000 1125. 00| 7. 02000 1579. 50
I
|

200 mMm | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 121 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 616, 561. 45 ROUTE :
CALL ORDER : 121 CONTRACT 1D : R -26447-A COUNTI ES : MARI ON
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35 1151771 | (2) 351917625 | (3) 35-1609544
| CALUVET ASPHALT PAVING CO || M LESTONE CONTRACTORS, L.P. | SCHUTT-LOOKABI LL CO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T ey
0112 801- 06640 40.000 EACH| 179. 00000 7160. 00| 153. 06000 6122. 40| 243. 00000 9720. 00
CONSTRUCTI ON SI GN, A | | |
0113 801- 06710 540.000 DAY | 12. 00000 6480. 00| 14. 29000 7716. 60| 12. 96000 6998. 40
FLASH NG ARROW S| GN | [ |
0114 801-06775 LUMP|  60000. 00000 60000. 00| 119583. 39000 119583.39]  83381. 85000 83381. 85
MAI NTAI NI NG TRAFFI C | | |
0115 801-07119 96.000 m | 48. 00000 4608. 00| 27. 55000 2644. 80| 15. 12000 1451. 52
BARRI CADE, |11-B [ | [
0116 802-05701 138.000 m | 35. 00000 4830. 00| 52. 63000 7262. 94| 31. 32000 4322. 16
SI GN POST, SQUARE, 1, RElI NFORCED ANCHCR | | [
BASE | | |
0117 802-05702 25.000 m | 20. 00000 500. 00| 48. 14000 1203. 50| 32. 40000 810. 00
SI GN POST, SQUARE, 2, REI NFORCED ANCHOR | | |
BASE | [ [
0118 802-76025 22.000 n2 | 150. 00000 3300. 00| 226. 32000 4979. 04 183. 60000 4039. 20
SIGN, SHEET, ENCAPSULATED LENS W TH [ | [
LEGEND, 2.03 nm THI CKNESS | | |
0119 802-76035 2.000 n2 | 140. 00000 280. 00| 255. 80000 511. 60| 199. 80000 399. 60
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm TH CKNESS | | |
0120 802- 76040 10.000 n2 | 210. 00000 2100. 00| 288. 06000 2880. 60| 280. 80000 2808. 00
SIGN, SHEET ENCLOSED LENS W TH LEGEND, | | |
3.18 mm TH CKNESS | | [
0121 805-01815 8.000 EACH| 1200. 00000 9600. 00| 1881. 30000 15050. 40| 2122. 20000 16977. 60
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 | |
0122 805-01842 20.000 EACH 700. 00000 14000. 00| 728. 12000 14562. 40| 820. 80000 16416. 00
HANDHOLE, S| GNAL | | |
0123 805- 01844 1035.000 m | 40. 00000 41400. 00| 42. 63000 44122. 05| 35. 64000 36887. 40
CONDUI T, STEEL, GALVAN ZED, 50 mm | | |
UNDERGROUND [ [ [
0124 805- 02087 LUWP| 150. 00000 150. 00| 894. 70000 894. 70| 432. 00000 432.00
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | | [
EQUI PNENT | | |
0125 805- 78109 2.000 EACH  12500. 00000 25000. 00]  10744. 88000 21489.76]  11296. 80000 22593. 60
CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE [ [ |
0126 805-78205 16. 000 EACH| 625. 00000 10000. 00| 616. 61000 9865. 76| 734. 40000 11750. 40
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | [ [
0127 805- 78415 8.000 EACH| 800. 00000 6400. 00| 1086. 85000 8694. 80| 1188. 00000 9504. 00
| |

SPAN, CATENARY, AND TETHER |



TRANSVERSE MARKI NGS, THERMOPLASTI C, | [

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 121 -8
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 3, 616, 561. 45 ROUTE :
CALL ORDER : 121 CONTRACT ID : R -26447-A COUNTI ES : MARI ON
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1151771 | (2) 351917625 | (3) 35-1609544
| CALUVET ASPHALT PAVING CO || M LESTONE CONTRACTCRS, L.P. | SCHUTT-LOOKABI LL CO
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0128 805- 78420 8.000 EACH 220. 00000 1760. 00| 171. 57000 1372. 56| 226. 80000 1814. 40
DI SCONNECT HANGER | | |
0129 805- 78445 2.000 EACH 600. 00000 1200. 00| 531. 94000 1063. 88| 486. 00000 972.00
SI GNAL SERVI CE | | |
0130 805- 78465 60.000 m | 2. 50000 150. 00| 3. 53000 211. 80| 4. 97000 298. 20
SIGNAL CABLE, 2C 8GA. | | [
0131 805- 78470 1984.000 m | 0. 35000 694. 40| 1. 23000 2440. 32| 1. 08000 2142. 72
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA | [ |
0132 805- 78485 123.000 m | 3. 80000 467. 40| 3. 02000 371. 46 3. 67000 451. 41
SI GNAL CABLE, 5C 14GA. | | [
0133 805- 78490 123.000 m | 4. 00000 492. 00| 3. 19000 392. 37| 3. 89000 478. 47
SI GNAL CABLE, 7C 14GA. | | [
0134 805- 78500 355.000 m | 5. 00000 1775. 00| 3.92000 1391. 60| 4. 97000 1764. 35
SI GNAL CABLE, 11C 14GA. | | |
0135 805- 78510 1902.000 m | 2. 35000 4469. 70| 1. 90000 3613. 80| 2.38000 4526. 76
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0136 805- 78785 19.000 EACH 550. 00000 10450. 00| 669. 39000 12718. 41] 799. 20000 15184. 80
SI GNAL DETECTOR HOUSI NG | | |
0137 805-78795 738.000 m | 12. 00000 8856. 00| 17. 40000 12841. 20| 25. 92000 19128. 96
SAW CUT FOR ROADVAY LOCP AND SEALER | | |
0138 805-78925 2.000 EACH 600. 00000 1200. 00| 906. 97000 1813. 94| 1026. 00000 2052. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0139 805-81032 8.000 EACH 3500. 00000 28000. 00| 2659. 08000 21272. 64| 3056. 40000 24451. 20
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0140 805-92504 12.000 EACH 185. 00000 2220. 00| 157. 10000 1885. 20| 275. 40000 3304. 80
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| | [
0141 808-06701 1020.000 m | 0. 82000 836. 40| 0. 92000 938. 40| 1. 35000 1377.00
LINE, THERMOPLASTIC, BROKEN, VI TE, | | |
100nm | | |
0142 808-06703 420.000 m | 0. 82000 344. 40| 0. 97000 407. 40| 1. 24000 520. 80
LINE, THERMOPLASTIC, SOLID, WHI TE, 100nmj | |
0143 808-06716 100.000 m | 5. 00000 500. 00| 5. 10000 510. 00| 16. 20000 1620. 00
LI NE, REMOVE | | |
0144 808- 75245 4836.000 m | 0. 82000 3965. 52| 0. 91000 4400. 76| 1. 07000 5174. 52
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100nm | | |
0145 808- 75260 205.000 m | 5. 50000 1127. 50| 6. 63000 1359. 15| 4.59000 940. 95
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
SOLID, WH TE, CROSSHATCH LINE, 300 mm | | |
0146 808- 75297 110.000 m | 10. 75000 1182. 50| 13. 27000 1459. 70| 11. 61000 1277. 10
|
I

STOP LINE, 600 nm | |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 08/ 27/ 04
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 616, 561. 45 ROUTE :
CALL ORDER : 121 CONTRACT 1D : R -26447-A COUNTI ES : MARI ON
LETTI NG DATE : 08/17/04 10:00 AM DISTRCT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 351151771 | (2) 35-1917625 | (3) 35-1609544

| CALUMET ASPHALT PAVING CO || M LESTONE CONTRACTORS, L.P. | SCHUTT-LOCKABI LL CO
LINE NO/ ITEM CODE / ALT |

I |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m m e e et e b e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeeeaaon
0147 808-75300 88.000 m | 2. 85000 250. 80| 4. 08000 359. 04| 3.51000 308. 88

TRANSVERSE MARKI NGS, THERVOPLASTI C, [ | [
CROSSVALK LINE, 150 nm | | |

0148 808- 75320 10. 000 EACH 50. 00000 500. 00| 76. 53000 765. 30| 63. 72000 637. 20
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW | |

0149 808- 75325 9.000 EACH 60. 00000 540. 00| 110. 20000 991. 80| 135. 00000 1215. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) [ [ [

0150 808- 75998 242.000 EACH 27. 70000 6703. 40| 23. 47000 5679. 74| 29. 92000 7240. 64

SNOWPLOWABLE RAI SED PAVENMENT MARKER | | |
SECTI ON TOTALS | $ 3,161, 347. 26| $ 3,367, 100. 00| $ 3,371, 546.59
------------------------------------------ S S

CONTRACT TOTALS | $ 3,161, 347. 26| $ 3,367, 100. 00| $ 3,371,546.59




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 616, 561. 45 RQUTE :
CALL CRDER @ 121 CONTRACT ID : R -26447-A COUNTI ES : MARION
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET-ASI DE :

| (4) 35-0918397 (5) 35-1357381

| (6) 35-1139301
| RIETH RILEY CONSTRUCTION | O MARA, DAVE CONTRACTOR
I I

E & B PAVING | NC.

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  ADDED TRAVEL LANES

[
0001 105-06845 LUWP| 60000. 00000 60000. 00| 64900. 00000 64900. 00

|
| 53000. 00000 53000. 00
CONSTRUCTI ON ENG NEERI NG | [ [
0002 105-07040 15.000 MOS | 2500. 00000 37500. 00| 1021. 18000 15317. 70| 2600. 00000 39000. 00
FIELD OFFICE, C [ [ [
0003 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00 1. 00000 1. 00
FAI LED MATERI AL | | [
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUWP|  142977. 43000 142977. 43|  146377. 00000 146377. 00 182500. 00000 182500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUVP|  28000. 00000 28000.00|  20614. 40000 20614. 40| 100000. 00000 100000. 00
CLEARI NG RI GHT OF WY | |
0007 202-02241 504.000 m | 7.70000 3880. 80| 8. 20000 4132. 80| 8. 00000 4032. 00
GUARDRAI L, REMOVE | | |
0008 202-02278 691.000 m | 21. 00000 14511. 00 14. 05000 9708. 55| 20. 00000 13820. 00
CURB, CONCRETE, REMOVE | |
0009 202-51328 LUVP| 7800. 00000 7800.00|  15000. 06000 15000. 06|  13000. 00000 13000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0010 202-52710 267.000 n2 | 12. 00000 3204. 00| 5. 75000 1535. 25| 22.00000 5874. 00
S| DEWALK, CONCRETE, REMOVE | | [
0011 202-78515 LUMP| 500. 00000 500. 00| 1100. 00000 1100. 00| 1000. 00000 1000. 00
TRAFFI C S| GNAL EQUI PVENT, REMOVE | |
0012 202-91385 1.000 EACH 450. 00000 450. 00| 330. 28000 330. 28| 275. 00000 275. 00
I NLET, REMOVE | | [
0013 202-93741 6.000 EACH 500. 00000 3000. 00| 220. 00000 1320. 00| 200. 00000 1200. 00
GUARD RAIL END TREATMENT, REMOVE | | [
0014 202-96133 140.000 m | 58. 00000 8120. 00| 28. 92000 4048. 80| 35. 00000 4900. 00
Pl PE, REMOVE | | [
0015 203-02000 7997.000 n8 | 28. 00000 223916. 00| 20. 10000 160739. 70| 27. 00000 215919. 00
EXCAVATI ON, COMVON | |
0016 203-02070 3092.000 n8 | 17. 00000 52564. 00| 15. 60000 48235. 20| 27. 00000 83484. 00
BORROW | | [
0017 203-51223 371.000 n8 | 45. 00000 16695. 00| 19. 83000 7356. 93| 9. 00000 3339. 00
EXCAVATI ON, WATERVAY | | |
0018 205-02231 40.000 m | 50. 00000 2000. 00| 106. 88000 4275. 20| 35. 00000 1400. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQOL, | | |
Rl PRAP DI TCH CHECK | | [
0019 205- 06932 12.000 m | 30. 00000 360. 00| 32. 45000 389. 40| 29. 50000 354. 00
|

TEMPORARY CHECK DAM STRAW BALES [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 121 -11
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 3, 616, 561. 45 ROUTE
CALL ORDER : 121 CONTRACT 1D : R -26447-A COUNTI ES : MARI ON
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 350918397 | (5) 35 1357381 | (6) 35-1139301
| RIETH RILEY CONSTRUCTION | O MARA, DAVE CONTRACTCR |E & B PAVING |NC.
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m ot o e e e et et et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0020 205-06933 28.000 EACH 56. 00000 1568. 00| 59. 40000 1663. 20| 54. 00000 1512. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0021 205-06937 622.000 m | 5. 30000 3296. 60| 5. 61000 3489. 42 5.10000 3172. 20
TEMPORARY SI LT FENCE | | |
0022 206-51220 310.000 n8 | 170. 00000 52700. 00| 38. 56000 11953. 60| 94. 85000 29403. 50
EXCAVATI ON, VeET | | |
0023 207-07498 14804.000 n2 | 6. 30000 93265. 20| 9. 32000 137973. 28| 8. 00000 118432. 00
SUBGRADE TREATMENT, TYPE A | |
0024 211-02060 1510.000 n8 | 17. 00000 25670. 00| 24. 78000 37417. 80| 20. 00000 30200. 00
B BORROW FOR STRUCTURE BACKFI LL | [
0025 211-07454 393.000 n8 | 43. 00000 16899. 00| 30. 32000 11915. 76| 30. 21000 11872. 53
STRUCTURE BACKFI LL | | |
0026 303-07662 1.000 My | 225. 00000 225. 00| 253. 00000 253. 00| 200. 00000 200. 00
STONE | | [
0027 303-52308 1815.000 My | 22. 00000 39930. 00| 21. 74000 39458. 10| 28. 00000 50820. 00
COVPACTED AGGREGATE, O, 53 | | |
0028 305- 05204 48.000 My | 115. 00000 5520. 00| 121. 00000 5808. 00| 140. 00000 6720. 00
HVA FOR PATCHI NG | | |
0029 306-08033 16610.000 n2 | 1. 00000 16610. 00| 0. 94000 15613. 40| 1. 12000 18603. 20
MLLING ASPHALT, 25 mm | | |
0030 401-07334 2722.000 My | 57. 00000 155154. 00| 69. 30000 188634. 60| 54. 00000 146988. 00
QC/ QA HWVA, 3, 76, SURFACE, 9.5 nm | | [
0031 401-07403 6277.000 My | 37. 00000 232249. 00| 48. 40000 303806. 80| 36. 00000 225972. 00
QC/ QA HVA, 3, 76, | NTERVEDI ATE, 19.0 nm | | |
0032 401-07408 5299.000 My | 41. 00000 217259. 00| 39. 60000 209840. 40| 37. 00000 196063. 00
QC/ QA HMA, 3, 64, BASE, 25.0 nm | | |
0033 401-07413 3273.000 My | 43.00000 140739. 00| 42. 90000 140411. 70| 37. 00000 121101. 00
QC/ QA HMA, 3, 70, BASE, 25.0 nm | | |
0034 401-07429 5082.000 My | 41. 00000 208362. 00| 47. 30000 240378. 60| 39. 00000 198198. 00
QC/ QA HWVA, 5, 76, | NTERVEDI ATE, C19.0 nmj |
0035 402-07441 466.000 My | 65. 00000 30290. 00 55. 00000 25630. 00| 65. 00000 30290. 00
HVA BASE, TYPE B |
0036 405-05517 3.000 My | 250. 00000 750. 00 792. 00000 2376. 00 1000. 00000 3000. 00
ASPHALT FOR PRI ME COAT [
0037 406- 05520 23.000 My | 200. 00000 4600. 00 236. 50000 5439. 50 202. 00000 4646. 00
ASPHALT FOR TACK COAT |
0038 601-01704 3.000 EACH 1750. 00000 5250. 00

GUARDRAI L TERM NAL SYSTEM W BEAM
CURVED, MODI FI ED

0039 601-03578 1.000 EACH 1325. 00000 1325. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM |
CURVED, MODI FI ED |

1500. 00000 1500. 00

|
I
|
1881. 00000 5643. 00| 1700. 00000 5100. 00
|
1435. 50000 1435. 50
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 3, 616, 561. 45 ROUTE
CALL ORDER : 121 CONTRACT ID : R -26447-A COUNTI ES : MARI ON
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 350918397 | (5) 35 1357381 | (6) 35-1139301
| RETH RILEY CONSTRUCTION | O MARA, DAVE CONTRACTCR |E & B PAVING |NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e o e e e o e e e e et e e o e e e e e e e e e e e e e e e e e e eemeemeeooo-
0040 601-04746 1.000 EACH 6200. 00000 6200. 00| 6710. 00000 6710. 00| 5400. 00000 5400. 00
ENERGY ABSORBI NG TERM NAL, CZ | | [
0041 601-05999 1.000 EACH 43. 00000 43. 00| 46. 20000 46. 20| 50. 00000 50. 00
CURVED TERM NAL END | | |
0042 601-06035 373.000 m | 18. 50000 6900. 50| 19. 80000 7385. 40| 20. 00000 7460. 00
GUARDRAI L, RESET | | |
0043 601-94689 1.000 EACH 2200. 00000 2200. 00| 2337. 50000 2337. 50| 2500. 00000 2500. 00
GUARDRAI L END TREATMENT, CS | |
0044 601-99105 150.000 m | 48. 00000 7200. 00| 50. 88000 7632. 00| 42.00000 6300. 00
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0045 602- 06646 194.000 m | 90. 00000 17460. 00| 106. 17000 20596. 98| 59. 40000 11523. 60
TEMPORARY CONCRETE BARRI ER | | |
0046 604-07894 64.200 n2 | 90. 00000 5778. 00| 186. 31000 11961. 10| 110. 00000 7062. 00
CURB RAVP, CONCRETE, A | |
0047 604-91531 208.000 n2 | 37. 00000 7696. 00| 41. 35000 8600. 80| 30. 00000 6240. 00
S| DEWALK, CONCRETE, 100 mm | |
0048 605-06120 114.000 m | 80. 00000 9120. 00| 69. 63000 7937. 82 64. 00000 7296. 00
CURB, CONCRETE | |
0049 605-06140 1614.000 m | 35. 00000 56490. 00| 37. 66000 60783. 24| 55. 17000 89044. 38
CURB AND GUTTER CONCRETE | | |
0050 605-06145 548.000 m 35. 00000 19180. 00| 37. 94000 20791. 12| 44. 88000 24594, 24
CURB AND GUTTER B, CONCRETE MOUNTABLE | | |
0051 605-94811 5.000 EACH 1000. 00000 5000. 00| 521. 88000 2609. 40| 688. 14000 3440. 70
CURB TURNOUT | | |
0052 605- 96305 759.000 m | 44. 00000 33396. 00| 55. 94000 42458. 46| 54. 22000 41152. 98
CURB AND GUTTER, CONCRETE, DEPRESSED | [ [
0053 607- 06335 2.000 m | 300. 00000 600. 00| 258. 55000 517. 10| 500. 00000 1000. 00
PAVED SIDE DI TCH, A | | |
0054 610- 05527 423.000 My | 85. 00000 35955. 00| 112. 20000 47460. 60| 115. 00000 48645. 00
HVA FOR APPROACHES | | |
0055 611-05330 2474.000 n2 | 47.00000 116278. 00| 35. 80000 88569. 20| 39. 00000 96486. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
150 nm | | |
0056 615- 06505 9.000 EACH 430. 00000 3870. 00| 464. 20000 4177. 80| 450. 00000 4050. 00
MONUVENT, B | | |
0057 616-02320 383.000 n2 | 4. 50000 1723. 50| 2. 88000 1103. 04| 1. 85000 708. 55
GEOTEXTI LES | | [
0058 616-05688 406.000 My | 47. 00000 19082. 00| 37. 29000 15139. 74| 30. 50000 12383. 00
R PRAP, CLASS 1 | | |
0059 616- 06405 1.000 My | 240. 00000 240. 00| 29. 04000 29. 04| 200. 00000 200. 00
|

RI PRAP, REVETMENT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 616, 561. 45 ROUTE
CALL CRDER : 121 CONTRACT 1D : R -26447-A COUNTI ES : MARI ON
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI CE :
| (4) 35-0918397 | (5) 351357381 | (6) 35-1139301
| RIETH RI LEY CONSTRUCTI ON | O MARA, DAVE CONTRACTCR |E & B PAVING |INC
LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R e S e e
0060 621-01004 2.000 EACH 150. 00000 300. 00| 165. 00000 330. 00| 150. 00000 300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0061 621-01882 52.000 kg | 8. 50000 442. 00| 9. 02000 469. 04| 8. 20000 426. 40
SEED M XTURE, T, CONVENTI ONAL M X | | |
0062 621-02770 13400.000 n2 | 1. 30000 17420. 00| 1. 43000 19162. 00| 1. 30000 17420. 00
ERCSI ON CONTROL BLANKET | | |
0063 621- 06545 1.000 My | 380. 00000 380. 00| 404. 80000 404. 80| 368. 00000 368. 00
FERTI LI ZER | | |
0064 621- 06567 209.000 KL | 2. 00000 418. 00| 2.20000 459, 80| 2. 00000 418. 00
WATER | | |
0065 621- 06575 11596.000 n2 | 2.90000 33628. 40| 3. 08000 35715. 68| 2.80000 32468. 80
SODDI NG, NURSERY | | |
0066 622- 05650 5.000 EACH| 330. 00000 1650. 00| 352. 00000 1760. 00| 320. 00000 1600. 00
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 50 TO 63 nmm | | |
0067 702-51005 172.000 n8 | 760. 00000 130720. 00| 1130. 60000 194463. 20| 593. 26000 102040. 72
CONCRETE, A, SUBSTRUCTURE | [ |
0068 702-51015 108.000 nB8 | 660. 00000 71280. 00| 949. 94000 102593. 52| 326. 73000 35286. 84
CONCRETE, B, FOOTI NGS | | |
0069 702-51863 176.000 EACH 22. 00000 3872. 00| 9. 97000 1754. 72| 8. 00000 1408. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0070 703-96177 16499. 000 kg | 1. 80000 29698. 20| 3.10000 51146. 90| 1. 96000 32338. 04
REI NFORCI NG STEEL, EPOXY COATED, GRADE | |
60 | I I
0071 715-05048 2657.000 m | 9. 30000 24710. 10| 8. 99000 23886. 43| 17. 00000 45169. 00
PI PE, TYPE 4, C RCULAR 150 mm | | |
0072 715-05149 1203.000 m | 87. 00000 104661. 00| 67. 01000 80613. 03] 125. 00000 150375. 00
PI PE, TYPE 2, C RCULAR 300 mm | [ |
0073 715-05151 842.000 m | 93. 00000 78306. 00| 80. 72000 67966. 24| 145. 00000 122090. 00
PI PE, TYPE 2, C RCULAR 375 nm | | |
0074 715-05152 72.000 m | 150. 00000 10800. 00| 101. 83000 7331. 76| 150. 00000 10800. 00
PI PE, TYPE 2, C RCULAR 450 mm | | |
0075 715-05153 5.000 m | 240. 00000 1200. 00| 210. 38000 1051. 90| 165. 00000 825. 00
PIPE, TYPE 2, CIRCULAR 525 mm | | |
0076 715-05154 221.000 m | 160. 00000 35360. 00| 122. 93000 27167. 53| 170. 00000 37570. 00
PIPE, TYPE 2, CIRCULAR 600 mm | | |
0077 715-05155 42,000 m | 180. 00000 7560. 00| 136. 87000 5748. 54| 180. 00000 7560. 00
PIPE, TYPE 2, CIRCULAR 675 nm | |
0078 715-05156 61.000 m | 190. 00000 11590. 00| 151. 67000 9251. 87| 200. 00000 12200. 00
PIPE, TYPE 2, CRCULAR 750 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 616, 561. 45 ROUTE
CALL ORDER : 121 CONTRACT ID : R -26447-A COUNTI ES : MARI ON
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35- 0918397 | (5) 35 1357381 | (6) 35-1139301
| RIETH R LEY CONSTRUCTI ON | O MARA, DAVE CONTRACTOR |E & B PAVING |NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR!I PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ S
0079 715- 05161 2.000 m | 700. 00000 1400. 00| 1314. 70000 2629. 40| 650. 00000 1300. 00
Pl PE, TYPE 2, ClRCULAR 1200 nm | | |
0080 715-05203 42.000 m | 56. 00000 2352. 00| 34. 54000 1450. 68| 100. 00000 4200. 00
Pl PE, TYPE 4, C RCULAR 100 nm | | |
0081 715-05217 10.000 m | 260. 00000 2600. 00| 94. 89000 948. 90| 180. 00000 1800. 00
PIPE, TYPE 5, C RCULAR 300 nm | [ [
0082 715- 05350 26.000 m | 950. 00000 24700. 00| 674. 55000 17538. 30| 1000. 00000 26000. 00
PIPE, TYPE 2, DEFORVED, MN. AREA 1.90 | | [
e I I I
0083 715- 46000 1.000 EACH| 310. 00000 310. 00| 223. 31000 223. 31| 450. 00000 450. 00
Pl PE END SECTI ON, 300 nm | |
0084 715-46005 1.000 EACH 330. 00000 330. 00| 234. 31000 234. 31| 475. 00000 475. 00
Pl PE END SECTI ON, 375 nm | |
0085 715-46020 2.000 EACH| 450. 00000 900. 00| 367. 97000 735. 94| 700. 00000 1400. 00
Pl PE END SECTI ON, 600 nm | |
0086 715-46025 1.000 EACH 580. 00000 580. 00| 454, 31000 454. 31| 1200. 00000 1200. 00
Pl PE END SECTI ON, 675 nm | |
0087 715-91361 26.000 m | 62. 00000 1612. 00| 100. 10000 2602. 60| 80. 00000 2080. 00
PIPE, PVC, 150 nm | | |
0088 718- 06532 1000.000 m | 3. 10000 3100. 00| 3. 30000 3300. 00| 3. 00000 3000. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0089 718-52610 525.000 n8 | 37. 00000 19425. 00| 55. 60000 29190. 00| 50. 00000 26250. 00
AGGREGATE FOR UNDERDRAI NS | | [
0090 718-99153 7467.000 n2 | 1. 80000 13440. 60| 0. 94000 7018. 98| 1. 50000 11200. 50
GEOTEXTI LES FOR UNDERDRAI N | | [
0091 720-03533 1.000 EACH 2100. 00000 2100. 00| 1738. 34000 1738. 34| 3000. 00000 3000. 00
CATCH BASIN, J13 , MODI Fl ED [ | |
0092 720- 44000 4.000 EACH 450. 00000 1800. 00| 424. 62000 1698. 48| 500. 00000 2000. 00
CASTING, ADJUST TO GRADE [ | [
0093 720- 45030 3.000 EACH 1100. 00000 3300. 00| 769. 47000 2308. 41| 1600. 00000 4800. 00
I NLET, E7 | [ |
0094 720-45035 4.000 EACH 1200. 00000 4800. 00| 796. 97000 3187. 88| 1400. 00000 5600. 00
I NLET, F7 | | |
0095 720- 45040 14.000 EACH 1800. 00000 25200. 00| 989. 47000 13852. 58| 2000. 00000 28000. 00
I NLET, G7 | | |
0096 720-45045 3.000 EACH 1300. 00000 3900. 00| 1152. 22000 3456. 66| 1800. 00000 5400. 00
I NLET, J10 | | |
0097 720-45055 5.000 EACH 1400. 00000 7000. 00| 1256. 31000 6281. 55| 1950. 00000 9750. 00
I NLET, MLO | | |
0098 720-45145 30.000 EACH 1300. 00000 39000. 00| 1152. 22000 34566. 60| 1850. 00000 55500. 00

I NLET, J10, MODI FI ED



SI GN PCST, SQUARE, 2, REINFORCED ANCHCOR

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 121 - 15
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 3, 616, 561. 45 ROUTE :
CALL ORDER : 121 CONTRACT ID : R -26447-A COUNTI ES : MARI ON
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 350918397 | (5) 35 1357381 | (6) 35-1139301
| RETH RILEY CONSTRUCTION | O MARA, DAVE CONTRACTCR |E & B PAVING |NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0099 720- 45155 1.000 EACH 1400. 00000 1400. 00| 1264. 24000 1264. 24 1850. 00000 1850. 00
I NLET, MLO, MODI Fl ED | | |
0100 720- 45240 7.000 EACH 1900. 00000 13300. 00| 1587. 79000 11114. 53] 3000. 00000 21000. 00
CATCH BASIN, J10 | |
0101 720- 45250 1.000 EACH 1500. 00000 1500. 00| 1489. 74000 1489. 74| 2850. 00000 2850. 00
CATCH BASI N, K10 | |
0102 720- 45410 9.000 EACH 2100. 00000 18900. 00| 1235. 32000 11117. 88| 2700. 00000 24300. 00
MANHOLE, CA4 | | |
0103 720- 45415 4.000 EACH 2500. 00000 10000. 00| 1766. 55000 7066. 20| 3000. 00000 12000. 00
MANHOLE, D4 | | |
0104 720-90903 2.000 EACH 1500. 00000 3000. 00| 1083. 27000 2166. 54| 2000. 00000 4000. 00
I NLET, F2 | | |
0105 720-90984 2.000 EACH 2300. 00000 4600. 00| 1617. 06000 3234. 12 3000. 00000 6000. 00
MANHOLE, C2 | | |
0106 720-91250 2.000 EACH 1400. 00000 2800. 00| 1055. 77000 2111. 54| 2000. 00000 4000. 00
INLET, E2 | | [
0107 720-96030 1.000 EACH  35000. 00000 35000.00|  25281. 99000 25281.99|  45473. 05000 45473. 05
MANHOLE, MODI FI ED | | [
0108 801-06203 6000.000 m | 0. 43000 2580. 00| 0. 46000 2760. 00| 0. 42000 2520. 00
TEMPORARY PAVEMENT MARKI NG 100 nm | [ [
0109 801-06207 23800. 000 | 2. 50000 59500. 00| 2. 71000 64498. 00| 2. 46000 58548. 00
TEMPORARY PAVEMENT MARKI NG REN(N%BLE | | [
100 mm | | |
0110 801-06218 94.000 m | 15. 00000 1410. 00| 15. 95000 1499. 30| 14. 50000 1363. 00
TEMPORARY TRANSVERSE PAVEMENT MARKI NG, | | |
REMOVABLE, 600 mm | [ |
0111 801-06469 225.000 m | 5. 10000 1147. 50| 5. 39000 1212. 75 4. 90000 1102. 50
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
200 mm | | [
0112 801-06640 40. 000 | 155. 00000 6200. 00| 165. 00000 6600. 00| 150. 00000 6000. 00
CONSTRUCTI ON SI GN, A | | |
0113 801-06710 540.000 DAY | 15. 00000 8100. 00| 15. 40000 8316. 00| 14. 00000 7560. 00
FLASHI NG ARROW S| GN | | |
0114 801-06775 LUMP|  75000. 00000 75000. 00|  113505. 20000 113505. 20|  146525. 23000 146525. 23
MAI NTAI NI NG TRAFFI C | |
0115 801-07119 96.000 m | 28. 00000 2688. 00| 29. 70000 2851. 20| 27.00000 2592. 00
BARRI CADE, I11-B | |
0116 802-05701 138.000 m | 53. 00000 7314. 00| 38. 50000 5313. 00| 35. 00000 4830. 00
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0117 802-05702 25.000 m | 49. 00000 1225. 00| 22. 00000 550. 00| 20. 00000 500. 00
I I
I I

BASE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 121 -16
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 616, 561. 45 ROUTE
CALL ORDER : 121 CONTRACT 1D : R -26447-A COUNTI ES : MARI ON
LETTI NG DATE : 08/17/04 10:00 AM DISTRCT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-0918397 | (5) 35 1357381 6) 35-1139301

m—

I
| RIETH RI LEY CONSTRUCTI ON | O MARA, DAVE CONTRACTCR | E & B PAVING | NC
LINE NO/ I TEM CODE / ALT |

I I
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m m m n e b e e e e e e e e e e e e e e e
0118 802-76025 22.000 nR 230. 00000 5060. 00| 165. 00000 3630. 00| 150. 00000 3300. 00

I
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm TH CKNESS | | |
0119 802- 76035 2.000 n2 | 260. 00000 520. 00| 154. 00000 308. 00| 140. 00000 280. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND 2. 54 nm THI CKNESS | | |
0120 802- 76040 10.000 n2 | 290. 00000 2900. 00| 231. 00000 2310. 00| 210. 00000 2100. 00
SIGN, SHEET ENCLOSED LENS W TH LEGEND, |
3.18 nm TH CKNESS |

I
I
0121 805-01815 8.000 EACH 1900. 00000 15200. 00| 1320. 00000 10560. 00| 1200. 00000 9600. 00
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |
0122 805-01842 20.000 EACH 730. 00000 14600. 00| 770. 00000 15400. 00| 700. 00000 14000. 00
HANDHOLE, S| GNAL | | |
0123 805-01844 1035.000 m | 42.00000 43470. 00| 44. 00000 45540. 00| 40. 00000 41400. 00
CONDUI T, STEEL, GALVANI ZED, 50 nm | | |
UNDERGROUND | | |
0124 805- 02087 LUMP| 900. 00000 900. 00| 165. 00000 165. 00| 150. 00000 150. 00
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PVENT | | |
0125 805- 78109 2.000 EACH  10950.00000 21900.00|  13750. 00000 27500.00|  12500. 00000 25000. 00
CONTROLLER AND CABI NET, SECONDARY, MENU | |
DRI VEN, 8 PHASE | |
0126 805- 78205 16. 000 EACH 620. 00000 9920. 00| 687. 50000 11000. 00| 625. 00000 10000. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | | |
AVBER, GREEN | |
0127 805-78415 8.000 EACH 1100. 00000 8800. 00| 880. 00000 7040. 00| 800. 00000 6400. 00
SPAN, CATENARY, AND TETHER | | |
0128 805- 78420 8.000 EACH 170. 00000 1360. 00| 242. 00000 1936. 00| 220. 00000 1760. 00
DI SCONNECT HANGER | | |
0129 805- 78445 2.000 EACH 540. 00000 1080. 00| 660. 00000 1320. 00] 600. 00000 1200. 00
SI GNAL SERVI CE | | |
0130 805- 78465 60.000 m | 3. 60000 216. 00| 2. 75000 165. 00| 2. 50000 150. 00
SI GNAL CABLE, 2C 8GA. | | |
0131 805- 78470 1984.000 m | 1. 25000 2480. 00| 0. 39000 773. 76| 0. 35000 694. 40
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA | | |
0132 805- 78485 123.000 m | 3. 05000 375. 15| 4.18000 514. 14| 3.80000 467. 40
SI GNAL CABLE, 5C 14GA | | |
0133 805- 78490 123.000 m | 3. 20000 393. 60| 4. 40000 541. 20| 4.00000 492.00
SI GNAL CABLE, 7C 14CGA | | |
0134 805- 78500 355.000 m | 3.90000 1384. 50| 5. 50000 1952. 50] 5. 00000 1775. 00

SI GNAL CABLE, 11C 14GA. | | [



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 121 - 17
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 3, 616, 561. 45 ROUTE :
CALL ORDER : 121 CONTRACT ID : R -26447-A COUNTI ES : MARI ON
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 350918397 | (5) 35 1357381 | (6) 35-1139301
| RIETH RILEY CONSTRUCTION | O MARA, DAVE CONTRACTCR |E & B PAVING |NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e et o e e et e e et e e e e e e e e e e e e e e e e e e e eemeemeeoo-
0135 805- 78510 1902.000 m | 1. 90000 3613. 80| 2. 59000 4926. 18| 2. 35000 4469. 70
SI GNAL CABLE, 2C 16GA., SH ELDED | |
0136 805-78785 19.000 EACH 680. 00000 12920. 00| 605. 00000 11495. 00| 550. 00000 10450. 00
SI GNAL DETECTOR HOUSI NG | | |
0137 805-78795 738.000 m | 17. 75000 13099. 50| 13. 20000 9741. 60| 12. 00000 8856. 00
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0138 805-78925 2.000 EACH 920. 00000 1840. 00| 660. 00000 1320. 00| 600. 00000 1200. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | |
0139 805-81032 8.000 EACH 2700. 00000 21600. 00| 3850. 00000 30800. 00| 3500. 00000 28000. 00
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0140 805-92504 12.000 EACH 160. 00000 1920. 00| 203. 50000 2442. 00| 185. 00000 2220. 00
LOOP DETECTCR DELAY ANPLI FI ER, 2 CHANNEL| | |
0141 808-06701 1020.000 m | 0. 93000 948. 60| 0. 99000 1009. 80| 0. 90000 918. 00
LINE, THERVOPLASTI C, BROKEN, VW TE, | [ [
100mm | | |
0142 808-06703 420.000 m | 0. 98000 411. 60| 1. 05000 441. 00| 0. 95000 399. 00
LINE, THERMOPLASTIC, SOLID, WHI TE, 100nmj | |
0143 808-06716 100.000 m | 5. 20000 520. 00| 5. 50000 550. 00| 5. 00000 500. 00
LI NE, REMOVE | | |
0144 808- 75245 4836.000 m | 0. 92000 444912 0. 98000 4739. 28 0. 89000 4304. 04
LI NE, THERMOPLASTIC, SCLID, YELLOW | | |
100nm | | |
0145 808- 75260 205.000 m | 6. 70000 1373. 50| 7. 15000 1465. 75| 6. 50000 1332. 50
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 300 mm | | |
0146 808- 75297 110.000 m | 13. 20000 1452. 00| 14. 30000 1573. 00| 13. 00000 1430. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 nm | | |
0147 808-75300 88.000 m | 4.10000 360. 80| 4. 40000 387. 20| 4.00000 352. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 150 mm | | |
0148 808- 75320 10. 000 EACH 77.00000 770. 00| 82. 50000 825. 00| 75. 00000 750. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDi CATI ON ARRON | | [
0149 808- 75325 9.000 EACH 110. 00000 990. 00| 118. 80000 1069. 20| 108. 00000 972. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0150 808- 75998 242.000 EACH 24. 00000 5808. 00| 25. 30000 6122. 60| 23. 00000 5566. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 3,391, 700. 00| $ 3,497,581. 10| $ 3,650, 000. 00
------------------------------------------ o m m e et o e e e et m e et e e e e e e e e e e e e e e e e e e e e e mmeeeeeoo-
CONTRACT TOTALS | $ 3,391, 700. 00| $ 3,497,581 10| $ 3,650, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 121 -18
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 3, 616, 561. 45 ROUTE :
CALL ORDER : 121 CONTRACT ID : R -26447-A COUNTI ES : MARI ON
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (7) 35- 1618530 | |
| AVERI CAN CONTRACTI NG & SERMI | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e et o e e et et et e e e e e e e e e et e e e e e e e e e e e eemeemeeoo-
SECTI ON 0001  ADDED TRAVEL LANES
[ I I
0001 105- 06845 LUMP|  80000. 00000 80000. 00| [
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07040 15.000 MOS | 1750. 00000 26250. 00 |
FIELD OFFICE, C | | [
0003 106-03285 1.000 DAL | 1. 00000 1. 00| |
FAI LED MATERI AL | | [
0004 106-03289 1.000 DAL | 1. 00000 1. 00 |
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUVP|  180000. 00000 180000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUWP|  104000. 00000 104000. 00| |
CLEARI NG RI GHT OF WY | | |
0007 202-02241 504.000 m | 8. 00000 4032. 00| |
GUARDRAI L, REMOVE | [ [
0008 202-02278 691.000 m | 25. 00000 17275. 00| |
CURB, CONCRETE, REMOVE | | [
0009 202-51328 LUMP|  15000. 00000 15000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0010 202-52710 267.000 n2 | 25. 00000 6675. 00| |
S| DEWALK, CONCRETE, REMOVE | | |
0011 202-78515 LUVP| 2250. 00000 2250. 00| [
TRAFFI C S| GNAL EQUI PVENT, REMOVE | | |
0012 202-91385 1.000 EACH 250. 00000 250. 00| |
I NLET, REMOVE | [ [
0013 202-93741 6.000 EACH 135. 00000 810. 00| |
GUARD RAI L END TREATMENT, REMOVE | | [
0014 202-96133 140.000 m | 34. 00000 4760. 00| |
Pl PE, REMOVE | [ |
0015 203-02000 7997.000 n8 | 27.00000 215919. 00| |
EXCAVATI ON,  COMMON | [ |
0016 203-02070 3092.000 18 | 28. 00000 86576. 00| |
BORROW | [ |
0017 203-51223 371.000 n8 | 20. 00000 7420. 00| |
EXCAVATI ON, WATERVMAY [ | [
0018 205-02231 40.000 m | 35. 00000 1400. 00| |
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | [
RI PRAP DI TCH CHECK | [ |
0019 205- 06932 12.000 m | 31. 00000 372. 00| |
I

TEMPORARY CHECK DAM STRAW BALES



GUARDRAI L TERM NAL SYSTEM W BEAM |
CURVED, MODI FI ED |

0039 601-03578 1.000 EACH 1350. 00000 1350. 00
GUARDRAI L CONNECTCR SYSTEM W BEAM |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 121 - 19
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 616, 561. 45 ROUTE :
CALL ORDER : 121 CONTRACT ID : R -26447-A COUNTI ES : MARI ON
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (7) 35- 1618530 | |
| AVERI CAN CONTRACTI NG & SERMI | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeooo-
0020 205-06933 28.000 EACH 56. 00000 1568. 00| |
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0021 205-06937 622.000 m | 5. 50000 3421. 00| |
TEMPORARY SI LT FENCE | | |
0022 206-51220 310.000 n8 | 135. 00000 41850. 00| |
EXCAVATI ON, WET | | [
0023 207-07498 14804.000 n2 | 7.00000 103628. 00| |
SUBGRADE TREATMENT, TYPE A | | |
0024 211-02060 1510.000 n8 | 20. 00000 30200. 00| |
B BORROW FOR STRUCTURE BACKFI LL | [ |
0025 211-07454 393.000 n8 | 20. 00000 7860. 00| |
STRUCTURE BACKFI LL | | |
0026 303-07662 1.000 My | 100. 00000 100. 00| [
STONE | | |
0027 303-52308 1815.000 My | 35. 00000 63525. 00| |
COMPACTED AGGREGATE, O 53 | [ [
0028 305- 05204 48.000 My | 150. 00000 7200. 00| |
HVA FOR PATCHI NG | | [
0029 306-08033 16610.000 n2 | 1. 00000 16610. 00| |
MLLING ASPHALT, 25 mm | | |
0030 401-07334 2722.000 My | 56. 00000 152432. 00| |
QC/ QA HMA, 3, 76, SURFACE, 9.5 nm | [ |
0031 401-07403 6277.000 My | 38. 00000 238526. 00| |
QC/ QA HVA, 3, 76, | NTERVEDI ATE, 19.0 nm | | |
0032 401-07408 5299.000 My | 39. 00000 206661. 00| |
QC/ QA HVA, 3, 64, BASE, 25.0 mm [ [ [
0033 401-07413 3273.000 My | 39. 00000 127647. 00| |
QC/ QA HWVA, 3, 70, BASE, 25.0 nm | | [
0034 401-07429 5082.000 My | 41. 00000 208362. 00| |
QC/ QA HWVA, 5, 76, | NTERVEDI ATE, C19.0 mmj [ |
0035 402-07441 466.000 My | 67. 00000 31222. 00| |
HVA BASE, TYPE B | [ |
0036 405-05517 3.000 My | 1100. 00000 3300. 00| |
ASPHALT FOR PRI ME COAT | | |
0037 406- 05520 23.000 My | 210. 00000 4830. 00| |
ASPHALT FOR TACK COAT [ | [
0038 601-01704 3.000 EACH 1800. 00000 5400. 00| |
I I
I I
I I
I I
I I

CURVED, MODI FI ED |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 121 -20
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 616, 561. 45 ROUTE :
CALL CRDER : 121 CONTRACT ID : R -26447-A COUNTI ES : MARI ON
LETTI NG DATE : 08/17/04 10: 00 AM DISTRCT  : GREENFIELD DI STRICT
SET- ASI DE :
| (7) 35 1618530 | |
| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e e m o e e et e e et e e m o e o e e e e e e e e e e e e e e e eemee—eeooo-
0040 601-04746 1.000 EACH 5000. 00000 5000. 00| |
ENERGY ABSCRBI NG TERM NAL, CZ | | |
0041 601-05999 1.000 EACH 44. 00000 44. 00| |
CURVED TERM NAL END | | |
0042 601-06035 373.000 m | 19. 00000 7087. 00| |
GUARDRAI L, RESET | | |
0043 601-94689 1.000 EACH 2250. 00000 2250. 00| |
GUARDRAI L END TREATMENT, CS | | |
0044 601-99105 150.000 m | 48. 00000 7200. 00| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0045 602- 06646 194.000 m | 100. 00000 19400. 00| |
TEMPORARY CONCRETE BARRI ER | | |
0046 604-07894 64.200 n2 | 100. 00000 6420. 00| |
CURB RAMP, CONCRETE, A | | |
0047 604-91531 208.000 n2 | 60. 00000 12480. 00| |
SI DEWALK, CONCRETE, 100 mm | | |
0048 605-06120 114.000 m | 85. 00000 9690. 00| |
CURB, CONCRETE | | |
0049 605-06140 1614.000 m | 67. 00000 108138. 00| |
CURB AND GUTTER, CONCRETE | | |
0050 605-06145 548.000 m | 75. 00000 41100. 00| |
CURB AND GUTTER, B, CONCRETE MOUNTABLE | | |
0051 605-94811 5.000 EACH 600. 00000 3000. 00 |
CURB TURNOUT | | |
0052 605- 96305 759.000 m | 65. 00000 49335. 00| |
CURB AND GUTTER, CONCRETE, DEPRESSED | | |
0053 607-06335 2.000 m | 200. 00000 400. 00| |
PAVED SI DE DI TCH, A | | |
0054 610- 05527 423.000 My | 125. 00000 52875. 00| |
HVA FOR APPROACHES | | |
0055 611-05330 2474.000 n2 | 47.00000 116278. 00| |
CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, | | |
150 nm | [ |
0056 615- 06505 9.000 EACH 450. 00000 4050. 00 |
MONUMENT, B | | |
0057 616-02320 383.000 n2 | 3. 00000 1149. 00| |
GEOTEXTI LES | | |
0058 616-05688 406.000 My | 40. 00000 16240. 00| |
RIPRAP, CLASS 1 | | |
0059 616- 06405 1.000 My | 100. 00000 100. 00| |
I I

RI PRAP, REVETMENT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 121 -21
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 616, 561. 45 ROUTE :
CALL CRDER : 121 CONTRACT 1D : R -26447-A COUNTI ES : MARI ON
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT : GREENFI ELD DI STRICT
SET- ASI CE :
| (7) 35- 1618530 | |
| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ R i I I
0060 621-01004 2.000 EACH 165. 00000 330. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0061 621-01882 52.000 kg | 8. 50000 442, 00| |
SEED M XTURE, T, CONVENTI ONAL M X | | |
0062 621-02770 13400.000 n2 | 1. 35000 18090. 00| |
ERCSI ON CONTROL BLANKET | | |
0063 621- 06545 1.000 My | 380. 00000 380. 00| |
FERTI LI ZER | | |
0064 621- 06567 209.000 kL | 2. 00000 418. 00| |
WATER | | |
0065 621- 06575 11596.000 n2 | 3. 00000 34788. 00| |
SODDI NG NURSERY | | |
0066 622- 05650 5.000 EACH| 350. 00000 1750. 00| |
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 50 TO 63 nmm [ | [
0067 702-51005 172.000 n8 | 750. 00000 129000. 00| |
CONCRETE, A, SUBSTRUCTURE | | |
0068 702-51015 108.000 nB8 | 300. 00000 32400. 00| |
CONCRETE, B, FQOTI NGS | | |
0069 702-51863 176.000 EACH 13. 00000 2288. 00| |
FI ELD DRI LLED HOLE | N CONCRETE | | |
0070 703-96177 16499. 000 kg | 2. 25000 37122. 75| |
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 | | |
0071 715-05048 2657.000 m | 15. 00000 39855. 00| |
Pl PE, TYPE 4, C RCULAR 150 nm | | |
0072 715-05149 1203.000 m | 105. 00000 126315. 00| |
PI PE, TYPE 2, C RCULAR 300 mm | | |
0073 715-05151 842.000 m | 120. 00000 101040. 00| |
PI PE, TYPE 2, C RCULAR 375 nm | | |
0074 715-05152 72.000 m | 135. 00000 9720. 00| |
PI PE, TYPE 2, C RCULAR 450 mm | | |
0075 715-05153 5.000 m | 150. 00000 750. 00| |
PIPE, TYPE 2, O RCULAR 525 nm | | |
0076 715-05154 221.000 m | 155. 00000 34255. 00| |
PIPE, TYPE 2, CI RCULAR 600 nm | | |
0077 715-05155 42,000 m | 165. 00000 6930. 00| |
PIPE, TYPE 2, CIRCULAR 675 mm | | |
0078 715-05156 61.000 m | 185. 00000 11285. 00| |
PIPE, TYPE 2, CIRCULAR 750 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 121 -22
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 616, 561. 45 ROUTE :
CALL ORDER : 121 CONTRACT ID : R -26447-A COUNTI ES : MAR ON
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (7) 35 1618530 | |
| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e et e e et e m o e e e e e e et e e e e e e e eemee—eeooo-
0079 715-05161 2.000 m | 750. 00000 1500. 00| |
PIPE, TYPE 2, CIRCULAR 1200 mm | | |
0080 715-05203 42.000 m | 95. 00000 3990. 00| |
PIPE, TYPE 4, CRCULAR 100 mm | | |
0081 715-05217 10.000 m | 165. 00000 1650. 00| |
PIPE, TYPE 5, C RCULAR 300 mm | | |
0082 715-05350 26.000 m | 950. 00000 24700. 00| |
PIPE, TYPE 2, DEFORVED, MN. AREA 1.90 | | |
m I I I
0083 715- 46000 1.000 EACH 500. 00000 500. 00| |
PI PE END SECTION, 300 mm | | |
0084 715- 46005 1.000 EACH 500. 00000 500. 00| |
Pl PE END SECTION, 375 mm | | |
0085 715-46020 2.000 EACH 950. 00000 1900. 00| |
Pl PE END SECTION, 600 nm [ | [
0086 715-46025 1.000 EACH 1200. 00000 1200. 00| |
Pl PE END SECTION, 675 mm | | |
0087 715-91361 26.000 m | 75. 00000 1950. 00| |
PI PE, PVC, 150 mm | [ |
0088 718-06532 1000.000 m | 3. 25000 3250. 00| |
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0089 718-52610 525.000 n8 | 55. 00000 28875. 00| |
AGGREGATE FOR UNDERDRAI NS | | |
0090 718-99153 7467.000 n2 | 1. 65000 12320. 55| |
GEOTEXTI LES FOR UNDERDRAI N | | |
0091 720-03533 1.000 EACH 2700. 00000 2700. 00| |
CATCH BASIN, J13 , MODI FI ED | | |
0092 720- 44000 4.000 EACH 450. 00000 1800. 00| |
CASTING ADJUST TO GRADE [ | |
0093 720- 45030 3.000 EACH 1400. 00000 4200. 00| |
I NLET, E7 | | |
0094 720- 45035 4.000 EACH 1200. 00000 4800. 00| |
I NLET, F7 | | |
0095 720- 45040 14.000 EACH 1600. 00000 22400. 00 |
INLET, &7 | | |
0096 720- 45045 3.000 EACH 1400. 00000 4200. 00| |
INLET, J10 | | |
0097 720- 45055 5.000 EACH 1500. 00000 7500. 00| |
INLET, MLO | | |
0098 720-45145 30.000 EACH 1450. 00000 43500. 00| |
I

I NLET, J10, MODI FI ED



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 121 -23
TABULATI ON CF BI DS

ENGI NEER S ESTI MATE: $ 3, 616, 561. 45 RQUTE :
CALL CRDER @ 121 CONTRACT ID : R -26447-A COUNTI ES : MARION
LETTI NG DATE : 08/17/04 10:00 AM DI STR CT : GREENFI ELD DI STRI CT

SET-ASI DE :

| (7) 35 1618530 |
| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ oo m o e o e et e o e e et et e o e oo o e e o e e e e o e e e e oo ee oo oo

0099 720-45155 1.000 EACH| 1450. 00000 1450. 00
I NLET, MLO, MODI FI ED | |

0100 720-45240 7.000 EACH 2600. 00000 18200. 00
CATCH BASI N, J10 |

0101 720- 45250 1.000 EACH 2400. 00000 2400. 00
CATCH BASI N, K10 |

0102 720-45410 9.000 EACH 2200. 00000 19800. 00
MANHOLE, C4 | |

0103 720- 45415 4.000 EACH 2700. 00000 10800. 00
MANHOLE, D4 |

0104 720-90903 2.000 EACH 1500. 00000 3000. 00
I NLET, F2 | |

0105 720-90984 2.000 EACH 2600. 00000 5200. 00
MANHOLE, C2 | |

0106 720-91250 2.000 EACH| 1500. 00000 3000. 00
I NLET, E2 | |

0107 720-96030 1.000 EACH  32000.00000 32000. 00|
MANHOLE, MODI FI ED |

0108 801- 06203 6000.000 m | 0. 45000 2700. 00
TEMPORARY PAVEMENT MARKI NG 100 nm |

0109 801- 06207 23800. 000 | 2. 55000 60690. 00
TEMPORARY PAVEMENT MARKI NG, REN()UMBLE
100 mm

0110 801-06218 94.000 m 15. 00000 1410. 00

|

TEMPORARY TRANSVERSE PAVEMENT MARKI NG | |
REMOVABLE, 600 mm |
I

I
0111 801-06469 225.000 m 5. 00000 1125. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
200 mm | |
0112 801-06640 40. 000 EACH 175. 00000 7000. 00|
CONSTRUCTI ON SI GN, A | [
0113 801-06710 540. 000 DAY | 15. 00000 8100. 00|
FLASH NG ARROW S| GN | [
0114 801-06775 LUWP| 65000. 00000 65000. 00|
MAI NTAI NI NG TRAFFI C |
0115 801-07119 96.000 m | 29. 00000 2784. 00|
BARRI CADE, |11-B |
0116 802-05701 138.000 m | 54. 00000 7452. 00|
SIGN PCST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE |
0117 802-05702 25.000 m 49. 00000 1225. 00|

I
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR |
BASE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 121 -24
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 616, 561. 45 RQUTE :
CALL CRDER @ 121 CONTRACT ID : R -26447-A COUNTI ES : MARION
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET-ASI DE :

| (7) 35 1618530 | |

| AVERI CAN CONTRACTI NG & SERMI | |

LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m mm et e e e e e e e e e e e e m e e
0118 802-76025 22.000 n2 | 235. 00000 5170. 00|

SIGN, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND, 2.03 nm TH CKNESS | |
0119 802- 76035 2.000 n2 | 275. 00000 550. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND 2.54 nm TH CKNESS | |
0120 802- 76040 10.000 n2 | 300. 00000 3000. 00|
SIGN, SHEET ENCLOSED LENS W TH LEGEND, | |
3.18 nm TH CKNESS | |

0121 805-01815 8.000 EACH 2000. 00000 16000. 00|
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 nj |
0122 805-01842 20.000 EACH 750. 00000 15000. 00|
HANDHOLE, Sl GNAL [ |
0123 805-01844 1035.000 m | 44.00000 45540. 00|
CONDUI T, STEEL, GALVANI ZED, 50 nm | [
UNDERGROUND | |
0124 805- 02087 LUNP| 900. 00000 900. 00|
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | |
EQUI PNENT | |
0125 805-78109 2.000 EACH  11000. 00000 22000. 00|

CONTROLLER AND CABI NET, SECONDARY, MENU |
DRI VEN, 8 PHASE [
0126 805-78205 16.000 EACH 650. 00000 10400. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, |
AMBER, GREEN |

|

I

I

|

0127 805- 78415 8.000 EACH 1100. 00000 8800. 00|
SPAN, CATENARY, AND TETHER | |
0128 805- 78420 8.000 EACH 175. 00000 1400. 00|
DI SCONNECT HANGER | |
0129 805- 78445 2.000 EACH 550. 00000 1100. 00|
SIGNAL SERVI CE | |
0130 805- 78465 60.000 m | 3. 75000 225. 00|
SI GNAL CABLE, 2C 8GA | |
0131 805- 78470 1984.000 m | 1. 25000 2480. 00|
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA | |
0132 805- 78485 123.000 m | 3. 00000 369. 00|
SI GNAL CABLE, 5C 14GA | |
0133 805- 78490 123.000 m | 3. 25000 399. 75|
SI GNAL CABLE, 7C 14GA | |
0134 805- 78500 355.000 m | 4. 00000 1420. 00|
I

SI GNAL CABLE, 11C 14GA. |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 121 -25
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 616, 561. 45 RQUTE :
CALL CRDER @ 121 CONTRACT ID : R -26447-A COUNTI ES : MARION
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET-ASI DE :

| (7) 35 1618530 | |
| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m e et o e e et et et e e e e e e e e e et e e e e e e e e e e e eemeemeeoo-
0135 805-78510 1902.000 m | 2.00000 3804. 00|
SI GNAL CABLE, 2C 16GA., SHI ELDED | |
0136 805- 78785 19.000 EACH 675. 00000 12825. 00|
SI GNAL DETECTCR HOUSI NG | |
0137 805-78795 738.000 m | 18. 00000 13284. 00|
SAW CUT FOR ROADWAY LOCP AND SEALER | |
0138 805- 78925 2.000 EACH 950. 00000 1900. 00|
CONTROLLER CABI NET FOUNDATI ON, P1 [ |
0139 805-81032 8.000 EACH 2700. 00000 21600. 00|
SI GNAL STRAIN POLE, STEEL, 9.2m | |
0140 805-92504 12.000 EACH| 160. 00000 1920. 00|
LOOP DETECTCR DELAY AMPLI FIER, 2 CHANNEL| |
0141 808-06701 1020.000 m | 0. 95000 969. 00|
LINE, THERMOPLASTIC, BROKEN, WM TE, | |
100nm | |
0142 808-06703 420.000 m | 0. 95000 399. 00|
LINE, THERMOPLASTIC, SOLID, WH TE, 100mm |
0143 808-06716 100.000 m | 5. 50000 550. 00|
LI NE, REMOVE |
0144 808- 75245 4836.000 m | 0. 95000 4594. 20
LINE, THERMOPLASTIC, SOLID, YELLOW |
100nm |
0145 808-75260 205.000 m | 7. 00000 1435.00
I

TRANSVERSE MARKI NGS, THERMOPLASTI C,
SCOLI D, WHI TE, CROSSHATCH LINE, 300 mm |
m

0146 808-75297 110. 000 |
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 600 nm |

0147 808-75300 88.000 m | 4. 50000 396. 00
[

TRANSVERSE MARKI NGS, THERMOPLASTI C,
CROSSWALK LINE, 150 nm |
0148 808- 75320 10. 000 EACH 85. 00000 850. 00
PAVEMENT MESSAGE MARKI NGS, [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0149 808- 75325 9.000 EACH 115. 00000 1035. 00|
PAVENENT MESSAGE MARKI NGS, | |
THERVOPLASTI C, WORD (ONLY) | |

|
I
|
I
|
|
14. 00000 1540. 00|
|
I
|
I
I
I
|

0150 808-75998 242.000 EACH| 25. 00000 6050. 00|

SNOANPLOMBLE RAlI SED PAVEMVENT MARKER | |

SECTI ON TOTALS | $ 3,692, 754. 25|
------------------------------------------ g

CONTRACT TOTALS | $ 3,692, 754. 25| [




ENG NEER S ESTI MATE: $ 2, 095, 049. 69

CALL CRDER : 141

LETTI NG DATE : 08/17/04 10:00 AM

CONTRACT DESCRI PTI ON :

SET-ASI DE :

VENDOR RANKI NG

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT

CONTRACT TI ME

R -27114-A

GREENFI ELD DI STRI CT

110 WORK DAYS

RQUTE :
COUNTI ES

PRQJECT( S)

VWAYNE

9989032

DATE : 08/27/
PAGE : 141 -1
% OVER
LONBI D

, 988, 172. 00
158, 539. 80
,476,916. 94

1 35-1917625
2  35-1875662
3  35-1385672

I NC.

M LESTONE CONTRACTCRS, L.P.
CRI DER & CRI DER,
FORCE CONSTRUCTI ON GO

I NC.

100. 0000%
108. 5690%
124.5826%

04

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001  NEW ROAD CONSTRUCTI ON

0001 105-06845
CONSTRUCTI ON ENGI NEERI NG

0002 105-07039 14.000 MOS |
FIELD OFFI CE, B |

0003 106-03285 1.000 DOL |
FAI LED MATERI AL |

0004 106-03289 1.000 DAL |
QUALI TY ASSURANCE ADJUSTMENT |

0005 110-01001 LUMP)
MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0006 201-52370 LUVP
CLEARI NG RI GHT OF WAY |

0007 202-02278 157.000 m |
CURB, CONCRETE, REMOVE

0008 202-78515 LUMP
TRAFFI C SI GNAL EQUI PMENT, REMOVE |

0009 203-02000 18658. 000 n8
EXCAVATI ON, COMVON |

0010 203-02070 40134.000 n8
BORROW

0011 205-06931 909.000 My
TEMPORARY CHECK DAM REVETMENT RI PRAP

0012 205- 06937 858.000 m |
TEMPORARY SI LT FENCE

0013 207-07498 11502. 000 ne
SUBGRADE TREATMENT, TYPE A

0014 211-07454 1047.000 n8

STRUCTURE BACKFI LL

| (1) 351917625

| M LESTONE CONTRACTCRS, L. P

UN'T PR CE

44000.

1360.

1

1

99389.

67334.

12

525

12.

00000
00000

. 00000
. 00000

00000

23000

00000
00000

. 50000

. 90000

. 00000

. 70000
. 00000

75000

| (2) 35 1875662

|
AVOUNT

| CRIDER & CRIDER, | NC

| (3) 35-1385672
| FORCE CONSTRUCTI ON GO | NG

I
AMOUNT|

UNIT PRI CE
44000.001 62500. 00000 62500.00‘
19040.00" 1500. 00000 21000. 00

1.001 1. 00000 1.00;
1.00" 1. 00000 1.00"
99389.00“ 115000. 00000 115000.00I
67334.23: 70000. 00000 7oooo.ool
1884.00i 15. 00000 2355. 00
525.001 500. 00000 5oo.oJ

139935.00‘ 15. 50000 289199.0J

236790.605 5. 00000 200670.0&
47268.00{ 20. 00000 18180. 00

4032.60I 5. 50000 4719. 00
46008.00J 4.00000 46008. 00
13349.25} 17. 50000 18322. 50

43400.

1470

1

1

125795

192617

23

4690

11.

20

38

UNIT PRI CE

00000
00000

. 00000
. 00000

00000

00000

40000
00000

. 80000

55000

84000

. 72000
. 68000

20000

43400

20580.

1

1

125795.

192617.

3673.

4690

164190.

463547.

18943.

4049.

53829.

39995

00
00

.00
.00

00

00

80

00

40

70

56

76

36

40



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 141 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 095, 049. 69 ROUTE
CALL ORDER : 141 CONTRACT ID : R -27114-A COUNTI ES : WAYNE
LETTI NG DATE : 08/17/04 10: 00 AM DISTRICT  : GREENFIELD Di STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35-1875662 | (3) 35-1385672
| M LESTONE CONTRACTORS, L.P. | CRIDER & CRIDER | NC. | FORCE CONSTRUCTI ON GO | NC
LINE NO/ |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e ot o e e et e e et e e e e e e e e e e e e e e e e e e meemeeoeaooo-
0015 301-07448 3146.000 My | 14. 00000 44044. 00| 14. 00000 44044. 00| 17. 18000 54048. 28
COVPACTED AGGREGATE, NO 53, BASE | | [
0016 401-07328 1943.000 My | 56. 00000 108808. 00| 57. 00000 110751. 00| 56. 00000 108808. 00
QC/ QA HWVA, 3, 70, SURFACE, 9.5 nm | | |
0017 401-07398 2674.000 My | 46. 00000 123004. 00| 47.00000 125678. 00| 46. 00000 123004. 00
QC/ QA HWVA, 3, 70, | NTERVEDI ATE, 19.0 nm | | |
0018 401-07424 8739.000 My | 41. 50000 362668. 50 42.00000 367038. 00| 41. 50000 362668. 50
QC/ QA HWVA, 3, 64, BASE, 19.0 nm | |
0019 401-07429 3636.000 My | 48. 50000 176346. 00| 50. 00000 181800. 00| 48. 50000 176346. 00
QC/ QA HWVA, 5, 76, | NTERVEDI ATE, C19.0 nmj | |
0020 405- 05517 6.000 My | 675. 00000 4050. 00| 700. 00000 4200. 00| 650. 00000 3900. 00
ASPHALT FOR PRI ME COAT | | |
0021 406- 05520 21.000 My | 225. 00000 4725. 00| 250. 00000 5250. 00| 225. 00000 4725. 00
ASPHALT FOR TACK COAT | | |
0022 605-06120 42.000 m | 79. 00000 3318. 00| 75. 00000 3150. 00| 55. 00000 2310. 00
CURB, CONCRETE | |
0023 605-06140 1394.000 m | 35. 00000 48790. 00| 50. 00000 69700. 00| 50. 00000 69700.00
CURB AND GUTTER CONCRETE | | |
0024 605-06145 263. 000 | 57. 00000 14991. 00| 60. 00000 15780. 00| 75. 00000 19725. 00
CURB AND GUTTER B, CONCRETE | | [
0025 605-06215 138.000 m | 119. 00000 16422. 00| 190. 00000 26220. 00| 80. 00000 11040. 00
CENTER CURB, D, CONCRETE | [ [
0026 616-02320 2857.000 2 | 2.00000 5714. 00| 2. 50000 7142. 50 2. 18000 6228. 26
GEOTEXTI LES | | [
0027 616-06405 1423.000 My | 27. 00000 38421. 00| 20. 00000 28460. 00| 19. 65000 27961. 95
RI PRAP, REVETMENT | | [
0028 621-01004 1.000 EACH 525. 00000 525. 00| 700. 00000 700. 00| 1025. 00000 1025. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [ | |
SEEDI NG | | |
0029 621-06545 2.000 My | 475. 00000 950. 00| 500. 00000 1000. 00| 567. 00000 1134. 00
FERTI LI ZER [ [ [
0030 621-06548 19.000 kg | 63. 00000 1197. 00| 25. 00000 475. 00| 55. 00000 1045. 00
SEED M XTURE, CV | | |
0031 621-06553 432.000 kg | 7. 85000 3391. 20| 5. 00000 2160. 00| 5. 97000 2579. 04
SEED M XTURE, R | | [
0032 621- 06565 10.000 My | 420. 00000 4200. 00| 550. 00000 5500. 00| 433. 00000 4330. 00
MULCH NG MATERI AL | | [
0033 621-06567 17.000 kL | 0. 75000 12. 75| 1. 00000 17. 00| 2. 50000 42.50
WATER | | |
0034 621-06574 947.000 n2 | 3. 85000 3645. 95] 5. 00000 4735. 00| 5. 75000 5445. 25
I

SODDI NG | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

08/ 27/
141 -3

04

ENG NEER S ESTI MATE: $ 2, 095, 049. 69 ROUTE
CALL ORDER : 141 CONTRACT ID : R -27114-A COUNTIES : WAYNE
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 351917625 | (2) 35 1875662 | (3) 35-1385672
| M LESTONE CONTRACTORS, L.P. | CRIDER & CRIDER | NC. | FORCE CONSTRUCTI ON GO | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0035 714-07539 55.000 m | 1170. 00000 64350. 00| 1250. 00000 68750. 00| 1385. 00000 76175. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 2400 nm X 600 nm | | |
0036 715-05048 2209.000 m | 8. 50000 18776. 50| 8. 00000 17672. 00| 10. 77000 23790. 93
PIPE, TYPE 4, O RCULAR 150 mm | | |
0037 715-05053 67.000 m | 31. 00000 2077. 00| 20. 00000 1340. 00| 70. 33000 4712.11
Pl PE, UNDERDRAI N QUTLET, 150 mm | | |
0038 715-05149 222.000 m | 90. 00000 19980. 00| 75. 00000 16650. 00| 55. 57000 12336. 54
PIPE, TYPE 2, O RCULAR 300 mm [ [ |
0039 715-05151 67.000 m | 110. 00000 7370. 00| 85. 00000 5695. 00| 96. 89000 6491. 63
PIPE, TYPE 2, O RCULAR 375 nm [ [ |
0040 715-05152 72.000 m | 185. 00000 13320. 00| 90. 00000 6480. 00| 88. 20000 6350. 40
PIPE, TYPE 2, O ROULAR 450 mm | | |
0041 715-05154 209.000 m | 115. 00000 24035. 00| 115. 00000 24035. 00| 132. 72000 27738. 48
PIPE, TYPE 2, O RCULAR 600 mm | | [
0042 715-05156 197.000 m | 140. 00000 27580. 00| 130. 00000 25610. 00| 137. 48000 27083. 56
PIPE, TYPE 2, CIRCULAR 750 mm | [
0043 718-06531 10. 000 EACH 535. 00000 5350. 00| 300. 00000 3000. 00| 550. 00000 5500. 00
QUTLET PROTECTCR, 3 | |
0044 718-52610 442.000 n8 | 38. 00000 16796. 00| 30. 00000 13260. 00| 39. 39000 17410. 38
AGGREGATE FOR UNDERDRAI NS | | |
0045 720- 45235 2.000 EACH 1200. 00000 2400. 00| 1200. 00000 2400. 00| 3288. 00000 6576. 00
CATCH BASIN, E7 | |
0046 720- 45415 2.000 EACH 2600. 00000 5200. 00| 3000. 00000 6000. 00| 3723. 00000 7446. 00
MANHOLE, D4 | | |
0047 720-98174 6.000 EACH 1625. 00000 9750. 00| 1800. 00000 10800. 00| 3056. 00000 18336. 00
I NLET, B15 | | |
0048 720-99416 1.000 EACH 1675. 00000 1675. 00| 1850. 00000 1850. 00| 3470. 00000 3470. 00
CATCH BASIN, B15 | |
0049 720-99416 1.000 EACH 2000. 00000 2000. 00| 2400. 00000 2400. 00| 3654. 00000 3654. 00
CATCH BASIN, B15 , MODI DI ED | | |
0050 720-99417 7.000 EACH 1775. 00000 12425. 00| 2000. 00000 14000. 00| 3648. 00000 25536. 00
CATCH BASIN, C15 | | |
0051 801-06775 LUMP| 4000. 00000 4000.00]  20000. 00000 20000.00|  16430. 00000 16430. 00
MAI NTAI NI NG TRAFFI C | | |
0052 805-01815 2.000 EACH 1890. 00000 3780. 00| 2000. 00000 4000. 00| 1913. 00000 3826. 00
SI GNAL SUPPORT FQUNDATI ON, 915nmm X 3.7 nj | |
0053 805-01842 4.000 EACH 840. 00000 3360. 00| 850. 00000 3400. 00| 840. 00000 3360. 00
HANDHOLE, S| GNAL | [ [
0054 805-02328 236.000 m | 0. 32000 75. 52| 0. 30000 70. 80| 2. 25000 531. 00

SI GNAL CABLE, 1C 14GA



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

DATE :
PAGE :

08/ 27/ 04
141 -4

TABULATI ON CF BI DS

LI NE, THERMOPLASTIC, BROKEN, YELLOW [

ENG NEER S ESTI MATE: $ 2, 095, 049. 69 ROUTE
CALL CRDER : 141 CONTRACT ID : R -27114-A COUNTI ES : WAYNE
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35 1917625 | (2) 35-1875662 | (3) 35-1385672
| M LESTONE CONTRACTCRS, L.P. |CRIDER & CRIDER |NC. | FORCE CONSTRUCTI ON CQ | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMDUNT|  UNIT PRICE ANOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e et e e e e e e e e e eemeemeeooo-
0055 805- 06592 67.000 m | 63. 00000 4221. 00 65. 00000 4355. 00| 76. 00000 5092. 00
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0056 805- 06834 1.000 EACH 8400. 00000 8400. 00| 9000. 00000 9000. 00| 9240. 00000 9240. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE, TS2, TYPE | | | |
0057 805- 78205 4.000 EACH 690. 00000 2760. 00| 725. 00000 2900. 00| 549. 00000 2196. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | | |
AVBER GREEN | | |
0058 805- 78230 4.000 EACH 1040. 00000 4160. 00| 1000. 00000 4000. 00| 870. 00000 3480. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED, | | |
AVBER GREEN, AVBER ARROW GREEN ARROW | | |
0059 805- 78415 4.000 EACH 1700. 00000 6800. 00| 1750. 00000 7000. 00| 1480. 00000 5920. 00
SPAN, CATENARY, AND TETHER | | |
0060 805- 78420 4.000 EACH 290. 00000 1160. 00| 300. 00000 1200. 00| 168. 00000 672. 00
DI SCONNECT HANGER | | |
0061 805- 78445 1.000 EACH 420. 00000 420. 00| 400. 00000 400. 00| 513. 00000 513. 00
SI GNAL SERVI CE | | |
0062 805- 78467 13.000 m | 5. 00000 65. 00| 5. 00000 65. 00| 4.17000 54. 21
SI GNAL CABLE, 3C 8CGA | | |
0063 805- 78485 68.000 m | 4.30000 292. 40| 4. 25000 289. 00| 3.07000 208. 76
SI GNAL CABLE, 5C 14GA. | | |
0064 805- 78490 265.000 m | 4.80000 1272. 00 5. 00000 1325. 00| 3.24000 858. 60
SI GNAL CABLE, 7C 14GA. | | |
0065 805- 78510 260.000 m | 4. 25000 1105. 00| 4. 50000 1170. 00| 2.52000 655. 20
SI GNAL CABLE, 2C 16GA., SHI ELDED | | |
0066 805- 78746 184.000 m | 16. 00000 2944. 00| 17. 00000 3128. 00| 39. 38000 7245. 92
PREFORVED LOOP DETECTORS | | |
0067 805- 78795 85.000 m | 29. 00000 2465. 00| 30. 00000 2550. 00| 33. 56000 2852. 60
SAW CUT FOR ROADWAY LOCP AND SEALER | | |
0068 805- 78925 1.000 EACH 575. 00000 575. 00| 600. 00000 600. 00| 923. 89000 923. 89
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0069 805- 81032 2.000 EACH 3100. 00000 6200. 00| 3000. 00000 6000. 00| 2788. 44000 5576. 88
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0070 805-92504 5.000 EACH 315. 00000 1575. 00| 330. 00000 1650. 00| 138. 11000 690. 55
LOCP DETECTCR DELAY AMPLIFI ER, 2 CHANNEL| | |
0071 808-06701 90.000 m | 1. 40000 126. 00| 1. 00000 90. 00| 0. 92000 82. 80
LINE, THERMOPLASTI C, BROKEN, WA TE, | | |
100mm | | |
0072 808-06703 2187.000 m | 0. 90000 1968. 30| 1. 00000 2187. 00| 0. 92000 2012. 04
LINE, THERMOPLASTIC, SOLID, WH TE, 100nmj | |
0073 808- 75240 158.000 m | 1. 40000 221. 20| 1. 00000 158. 00| 0. 92000 145. 36
I I
|

100nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 141 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 095, 049. 69 ROUTE
CALL ORDER : 141 CONTRACT ID : R -27114-A COUNTI ES : WAYNE
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : GREENFI ELD DI STR CT
SET- ASI DE :
| (1) 35 1917625 | (2) 35 1875662 | (3) 35-1385672
| M LESTONE CONTRACTCRS, L.P. |CRIDER & CRIDER | NC. | FORCE CONSTRUCTI ON CO. | NG
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e et e e e e e e e e e eemeemeeooo-
0074 808- 75245 3072.000 m | 0. 90000 2764. 80| 1. 00000 3072. 00| 0. 92000 2826. 24
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100mm | |
0075 808- 75297 66.000 m | 19. 00000 1254. 00| 10. 00000 660. 00| 9. 85000 650. 10

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 mm [ [ [

0076 808- 75320 13.000 EACH 63. 00000 819. 00| 80. 00000 1040. 00| 75. 00000 975. 00
PAVEMENT NMESSAGE MARKI NGS, | [ [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |

0077 808- 75325 10. 000 EACH 73. 00000 730. 00| 120. 00000 1200. 00| 108. 00000 1080. 00
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD ( ONLY) | |

|
I
0078 808- 75998 105. 000 EACH| 53. 00000 5565. 00| 35. 00000 3675. 00| 35. 00000 3675. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0079 808-92027 356.000 m | 3. 45000 1228. 20| 3. 25000 1157. 00 3. 25000 1157. 00
LINE, THERMOPLASTIC, SCLID, YELLOW | | |
200mm | | |
SECTI ON TOTALS | $ 1,988, 172. 00 $ 2,158, 539. 80| $ 2,476,916.94
------------------------------------------ S B

CONTRACT TOTALS | $ 1,988, 172.00| $ 2,158, 539. 80| $ 2,476,916.94




DATE : 08/27/04

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
PACE : 145 -1

TABULATI ON CF BI DS
RQUTE : FIRST STREET

ENG NEER S ESTI MATE: NONE BELOW
CALL ORDER : 145 CONTRACT ID : R -27140-B COUNTI ES : JEFFERSON
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TI ME : 90 WORK DAYS

CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 674C523

SET-ASI DE :
VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LON BI D
$ 918, 552. 26 100. 0000%

1  35-1357381 O MARA, DAVE CONTRACTCR




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 151 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 487, 161. 32 ROUTE : 56
CALL ORDER : 151 CONTRACT ID : R -27258-A COUNTI ES : DUBA S
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 07/01/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 0244037
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOV BI D
1 351134435 FOERTSCH CONSTRUCTI ON $ 409, 959.87 100. 0000%
2 350626844 RUDOLPH, J.H & CO $  425,569.71 103. 8076%
3 351878024 RAGLE, |NC. $  437,887.55 106. 8122%
4 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  461,429.11 112. 5547%
5 351009310 DEI G BROTHERS LUVBER & CONSTR $  487,307.82 118. 8672%
6 35 1618530 AVER! CAN CONTRACTI NG & SERVI CES $  608,833.18 148. 5104%
| (1) 351134435 | (2) 35 0626844 | (3) 35-1878024
| FOERTSCH CONSTRUCTI ON | RUDOLPH, J.H & CO | RAGLE, INC.
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ S B
SECTI ON 0001  ADDED TRAVEL LANES
[ | |
0001 105-06845 LUMP| 5500. 00000 5500.00]  10000. 00000 10000. 00| 4000. 00000 4000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 4.000 MOS | 1400. 00000 5600. 00| 1060. 00000 4240. 00| 1800. 00000 7200. 00
FIELD OFFICE, B [ [ [
0003 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | [
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | [ [
0005 110-01001 LUMP|  20000. 00000 20000. 00|  21200. 00000 21200.00|  22000. 00000 22000. 00
MOBI LI ZATI ON AND DENMOBI LI ZATI ON | | |
0006 201-52370 LUMP| 1500. 00000 1500.00|  10500. 00000 10500. 00|  11000. 00000 11000. 00
CLEARI NG RI GHT OF WAY | | |
0007 202-02271 1.000 EACH 750. 00000 750. 00| 525. 00000 525. 00| 1000. 00000 1000. 00
HEADWALL, REMOVE | | |
0008 202- 74045 1.000 EACH 125. 00000 125. 00| 250. 00000 250. 00| 60. 00000 60. 00
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| | |
0009 202-96133 77.000 LFT | 15. 00000 1155. 00| 11. 00000 847. 00| 10. 00000 770. 00
Pl PE, REMOVE | | |
0010 203-02000 1398.000 CYS | 9. 00000 12582. 00| 25. 00000 34950. 00| 15. 00000 20970. 00
EXCAVATI ON,  COVMON | | |
0011 205-03371 344.000 CYS | 5. 00000 1720. 00| 1. 00000 344. 00| 2.00000 688. 00
SEDI MENT, REMOVE | | |
0012 205-06931 29.000 TON | 80. 00000 2320. 00| 35. 00000 1015. 00| 40. 00000 1160. 00
TEMPORARY CHECK DAM REVETMENT RIPRAP | | [
0013 205- 06933 2.000 EACH 250. 00000 500. 00| 75. 00000 150. 00| 50. 00000 100. 00

TEMPORARY DI TCH | NLET PROTECTI ON [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 151 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 487, 161. 32 ROUTE : 56
CALL ORDER : 151 CONTRACT ID : R -27258-A COUNTI ES : DUBA S
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35-1134435 | (2) 35 0626844 | (3) 35-1878024
| FOERTSCH CONSTRUCTI ON | RUDOLPH, J.H & CO | RAGLE, I NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m et o e e et e e et e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0014 205-06936 10.000 TON | 45. 00000 450. 00| 70. 00000 700. 00| 30. 00000 300. 00
TEMPORARY SEDI MENT TRAP | | [
0015 205-06937 175.000 LFT | 1. 50000 262. 50| 4. 50000 787. 50| 2.00000 350. 00
TEMPORARY SI LT FENCE | | |
0016 206- 93520 7110.000 SFT | 8. 60000 61146. 00| 8. 25000 58657. 50| 16. 00000 113760. 00
TEMPORARY SHEET PI LI NG | |
0017 207-07500 1135.000 SYS | 15. 00000 17025. 00| 8. 25000 9363. 75| 4. 00000 4540. 00
SUBGRADE TREATMENT, TYPE C | |
0018 211-07454 808.000 CYS | 13. 50000 10908. 00| 28. 00000 22624. 00 22. 00000 17776. 00
STRUCTURE BACKFI LL | | |
0019 303-01180 334.000 TON | 24. 00000 8016. 00| 24. 00000 8016. 00| 17. 00000 5678. 00
COVPACTED AGGREGATE, NO 53 | | |
0020 402-07434 94.000 TON | 80. 00000 7520. 00| 80. 00000 7520. 00| 80. 00000 7520. 00
HVA SURFACE, TYPE C [ [ [
0021 402-07439 157.000 TON | 52. 00000 8164. 00| 52. 00000 8164. 00| 52. 00000 8164. 00
HVA | NTERVEDI ATE, TYPE C | [ [
0022 402-07442 630.000 TON | 42. 00000 26460. 00| 42.00000 26460. 00| 42.00000 26460. 00
HVA BASE, TYPE C | | [
0023 406- 05520 2.000 TON | 220. 00000 440. 00| 220. 00000 440. 00| 220. 00000 440. 00
ASPHALT FOR TACK COAT | [ [
0024 601-01522 1.000 EACH 1200. 00000 1200. 00| 1200. 00000 1200. 00| 1200. 00000 1200. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0025 601-07023 2.000 EACH 3100. 00000 6200. 00| 3100. 00000 6200. 00| 3100. 00000 6200. 00
ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 | | [
0026 601-94689 1.000 EACH 2395. 00000 2395. 00| 3800. 00000 3800. 00| 2395. 00000 2395. 00
GUARDRAI L END TREATMENT, CS | |
0027 601-99105 138.000 LFT | 31. 75000 4381. 50| 31. 75000 4381. 50 31. 75000 4381. 50
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | |
0028 602-06646 550.000 LFT | 35. 00000 19250. 00| 20. 00000 11000. 00 30. 00000 16500. 00
TEMPORARY CONCRETE BARRI ER | | |
0029 602-06729 8.000 EACH 7. 50000 60. 00| 7.50000 60. 00| 7. 50000 60. 00
BARRI ER DELI NEATCR | | |
0030 603-06060 112.000 LFT | 8. 50000 952. 00| 8. 50000 952. 00| 5.35000 599. 20
FENCE, FARM FI ELD, RESET | |
0031 606-07484 900.000 LFT | 5. 00000 4500. 00| 4. 70000 4230. 00| 3. 89000 3501. 00
M LLED HVA SHOULDER CORRUGATI ONS | | |
0032 610-07486 31.000 TON | 175. 00000 5425. 00| 175. 00000 5425. 00| 175. 00000 5425. 00
HVA FOR APPROACHES, TYPE A | | [
0033 611-06497 2.000 EACH 115. 00000 230. 00| 115. 00000 230. 00| 115. 00000 230. 00
MAI LBOX ASSEMBLY, SINGLE | | [
0034 616-02320 124.000 SYS | 2. 25000 279. 00| 3. 25000 403. 00| 2.00000 248. 00

GEOTEXTI LES |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 151 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 487, 161. 32 ROUTE : 56
CALL ORDER : 151 CONTRACT ID : R -27258-A COUNTI ES : DUBA S
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35-1134435 | (2) 35 0626844 | (3) 35-1878024
| FOERTSCH CONSTRUCTI ON | RUDOLPH, J.H. & CO | RAGLE, I NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeeoo-
0035 616-06451 103.000 TON | 35. 00000 3605. 00| 30. 70000 3162. 10| 16. 50000 1699. 50
Rl PRAP, UNI FORM | | |
0036 621-01004 4.000 EACH 200. 00000 800. 00| 700. 00000 2800. 00| 10. 00000 40. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0037 621-02363 675.000 SYS | 1. 00000 675. 00| 1. 00000 675. 00| 1. 75000 1181. 25
MULCHED SEEDI NG T, CONVENTIONAL M X | | |
0038 621-02770 450.000 SYS | 2. 25000 1012. 50| 2. 50000 1125. 00| 2. 80000 1260. 00
ERCS| ON CONTROL BLANKET | | |
0039 621- 06559 894.000 SYS | 0. 60000 536. 40| 1. 04000 929. 76 1. 00000 894. 00
MULCHED SEEDI NG R | | |
0040 621- 06567 3.000 MG | 2. 00000 6. 00| 2. 00000 6. 00| 1. 00000 3.00
WATER | | |
0041 621-06574 404.000 SYS | 5. 50000 2222. 00| 8. 00000 3232. 00| 4.00000 1616. 00
SODDI NG | | |
0042 702-51015 157.000 CYS | 350. 00000 54950. 00| 250. 00000 39250. 00| 300. 00000 47100. 00
CONCRETE, B, FOOTI NGS | | |
0043 703-06029 2859.000 LBS | 1. 33000 3802. 47| 1. 10000 3144. 90| 1. 10000 3144. 90
REI NFORCI NG BARS, EPOXY COATED | | |
0044 703-51030 15980. 000 LBS | 1. 26000 20134. 80| 1. 15000 18377. 00| 0. 90000 14382. 00
REI NFORCI NG STEEL | | |
0045 706-05732 1.000 EACH 1500. 00000 1500. 00| 1500. 00000 1500. 00| 1000. 00000 1000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0046 706-51020 13.000 CYS | 500. 00000 6500. 00| 640. 00000 8320. 00| 400. 00000 5200. 00
CONCRETE, C, RAILING | | |
0047 709-51821 LUMP| 1360. 00000 1360. 00| 1360. 00000 1360. 00| 413. 50000 413. 50
SURFACE SEAL | | |
0048 714- 44240 64.000 CYS | 475. 00000 30400. 00| 525. 00000 33600. 00| 500. 00000 32000. 00
CONCRETE, A, STRUCTURES | | |
0049 714-94664 3.000 LFT | 500. 00000 1500. 00| 750. 00000 2250. 00| 350. 00000 1050. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 3 FT. X 3 FT. [ | [
0050 715-03321 4.000 EACH 350. 00000 1400. 00| 375. 00000 1500. 00| 330. 00000 1320. 00
SAFETY METAL END SECTION, 6:1, 12 IN. | [ [
0051 715-05152 220.000 LFT | 36. 00000 7920. 00| 27. 00000 5940. 00| 23. 00000 5060. 00
PI PE, TYPE 2, CIRCULAR 18 IN. | | [
0052 715-05168 71.000 LFT | 28. 00000 1988. 00| 38. 50000 2733. 50] 16. 00000 1136. 00
PIPE, TYPE 3, CIRCULAR 12 IN. | |
0053 715- 46010 1.000 EACH 275. 00000 275. 00| 325. 00000 325. 00| 250. 00000 250. 00
Pl PE END SECTION, 18 IN, | | |
0054 720- 45235 1.000 EACH 1700. 00000 1700. 00| 1400. 00000 1400. 00| 3000. 00000 3000. 00

CATCH BASIN, E7 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04

PAGE : 151 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 487, 161. 32 ROUTE : 56
CALL ORDER : 151 CONTRACT ID : R -27258-A COUNTI ES : DUBA S
LETTI NG DATE : 08/17/04 10: 00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35-1134435 | (2) 35 0626844 | (3) 35-1878024
| FOERTSCH CONSTRUCTI ON | RUDOLPH, J.H & CO | RAGLE, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m ot e o e e e e e e et e e e e e e e e et e e e e e e e e e e emmeemeeooo-
0055 720-91352 1.000 EACH 2000. 00000 2000. 00| 1650. 00000 1650. 00| 2800. 00000 2800. 00
CATCH BASIN, F7 | [ [
0056 801-06207 3470.000 LFT | 1. 00000 3470. 00| 1. 55000 5378. 50| 1. 00000 3470. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
4 IN. | | |
0057 801-06640 23.000 EACH 110. 00000 2530. 00| 110. 00000 2530. 00| 110. 00000 2530. 00
CONSTRUCTI ON SI GN, A | |
0058 801- 06645 8.000 EACH 40. 00000 320. 00 40. 00000 320. 00| 40. 00000 320. 00
CONSTRUCTI ON SI GN, B | |
0059 801-06775 LUMP|  14000. 00000 14000. 00|  11650. 00000 11650. 00| 4500. 00000 4500. 00
MAI NTAI NI NG TRAFFI C | |
0060 801-07119 96.000 LFT | 20. 85000 2001. 60 20. 85000 2001. 60| 20. 85000 2001. 60
BARRI CADE, I11-B
0061 802-05701 10.000 LFT | 10. 76000 107. 60 10. 76000 107. 60| 10. 76000 107. 60
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE | |
0062 802-76025 5.000 SFT
I

SI G\, SHEET, ENCAPSULATED LENS W TH

I
I
,
|
I
|
I
|
19. 90000 99. 50| 19. 90000 99. 50| 19. 90000 99. 50
I
LEGEND, 0.080 IN. TH CKNESS
I
|
I
|
I
|
I
I

I
|
0063 808-06703 1200.000 LFT | 0. 37000 444. 00 0. 37000 444. 00| 0. 37000 444. 00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |
0064 808-06716 2600.000 LFT | 0. 80000 2080. 00 0. 80000 2080. 00| 0. 80000 2080. 00
LI NE, REMOVE |
0065 808- 75245 2600.000 LFT | 0. 37000 962. 00 0. 37000 962. 00| 0. 37000 962. 00
LINE, THERVOPLASTIC, SOLID, YELLON 4 | |
[N I I
0066 808-75996 33.000 EACH 20. 00000 660. 00 3. 00000 99. 00| 5. 00000 165. 00
SNOWPLOMBLE RAI SED PAVEMENT NARKER, | | |
REMOVE I | [
0067 808-75998 33.000 EACH 60. 00000 1980. 00| 60. 00000 1980. 00| 60. 00000 1980. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | [
SECTI ON TOTALS | $ 409, 959. 87| $  425,569. 71| $  437,887.55
------------------------------------------ e m o m e e e e e e e e e e e e e m e e m e m o m o m e e mm i m i m i md m o m o m o m o m o m e e e m e

CONTRACT TOTALS | $ 409, 959. 87| $ 425, 569. 71| $ 437, 887.55




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 151 -5
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 487, 161. 32 ROUTE : 56
CALL ORDER : 151 CONTRACT 1D : R -27258-A COUNTI ES : DUBOI S
LETTI NG DATE : 08/17/04 10: 00 AM DISTRCT  : VINCENNES Di STRI CT
SET- ASI DE :
| (4) 35-2040801 | (5) 351009310 | (6) 35-1618530

| GOHVANN ASPHALT & CONSTR., || DEI G BROTHERS LUVMBER & CONST| AVERI CAN CONTRACTI NG & SERVI
LINE NO/ I TEM CODE / ALT

I I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m m mmm e t e e e e e e e e e e e e e e e e

SECTI ON 0001  ADDED TRAVEL LANES

[ I I
0001 105-06845 LUMP| 6000. 00000 6000. 00| 11500. 00000 11500. 00| 10000. 00000 10000. 00

CONSTRUCTI ON ENGI NEERI NG | | |

0002 105-07039 4.000 M8 | 1500. 00000 6000. 00| 1875. 00000 7500. 00| 2800. 00000 11200. 00
FIELD OFFI CE, B | | |

0003 106-03285 1.000 DAL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL [ | [

0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | [

0005 110-01001 LUMP|  22500. 00000 22500.00|  24000. 00000 24000.00|  30445. 00000 30445. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | [

0006 201-52370 LUVP| 2500. 00000 2500. 00| 5500. 00000 5500.00]  15000. 00000 15000. 00
CLEARI NG RI GHT OF WAY | | [

0007 202-02271 1.000 EACH 650. 00000 650. 00| 535. 00000 535. 00| 1200. 00000 1200. 00
HEADWALL, REMOVE | | |

0008 202- 74045 1.000 EACH 500. 00000 500. 00| 115. 00000 115. 00| 210. 00000 210. 00
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| |

0009 202-96133 77.000 LFT | 9. 00000 693. 00| 5. 50000 423. 50| 15. 00000 1155. 00
Pl PE, REMOVE | | |

0010 203-02000 1398.000 CYS | 24. 00000 33552. 00 11. 50000 16077. 00 22. 00000 30756. 00
EXCAVATI ON,  COMMON | | |

0011 205-03371 344.000 CYS | 25. 00000 8600. 00| 2. 00000 688. 00| 3. 00000 1032. 00
SEDI MENT, REMOVE | | |

0012 205-06931 29.000 TON | 25. 00000 725. 00| 39. 00000 1131. 00| 18. 00000 522. 00
TEMPORARY CHECK DAM REVETMENT R PRAP | | |

0013 205- 06933 2.000 EACH 75. 00000 150. 00| 95. 00000 190. 00| 75. 00000 150. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |

0014 205-06936 10.000 TON | 25. 00000 250. 00| 37. 00000 370. 00| 18. 00000 180. 00
TEMPORARY SEDI MENT TRAP | | |

0015 205-06937 175.000 LFT | 4. 550000 787. 50| 2.00000 350. 00| 4.50000 787. 50
TEMPCRARY SI LT FENCE | |

0016 206-93520 7110.000 SFT | 12. 00000 85320. 00| 11. 30000 80343. 00| 21. 00000 149310. 00
TEMPORARY SHEET PI LI NG | | [

0017 207-07500 1135.000 SYS | 12. 75000 14471. 25| 15. 40000 17479. 00| 15. 00000 17025. 00
SUBGRADE TREATMENT, TYPE C [ | [

0018 211-07454 808.000 CYS | 28. 00000 22624. 00| 27. 60000 22300. 80| 22.00000 17776. 00
STRUCTURE BACKFI LL | | [

0019 303-01180 334.000 TON | 15. 00000 5010. 00| 26. 50000 8851. 00| 24. 00000 8016. 00
COMPACTED AGGREGATE, NO. 53 | |

0020 402-07434 94.000 TON | 95. 00000 8930. 00| 85. 00000 7990. 00| 85. 00000 7990. 00

HVA SURFACE, TYPE C | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 151 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 487, 161. 32 ROUTE : 56
CALL ORDER : 151 CONTRACT ID : R -27258-A COUNTI ES : DUBO S
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (4) 35- 2040801 | (5) 35-1009310 | (6) 35-1618530
| GOHVANN ASPHALT & CONSTR , || DEI G BROTHERS LUMBER & CONST| AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0021 402-07439 157.000 TON | 45. 00000 7065. 00| 56. 00000 8792. 00| 68. 00000 10676. 00
HVA | NTERVED ATE, TYPE C | | |
0022 402-07442 630. 000 TON | 45. 00000 28350. 00| 45. 50000 28665. 00| 44.00000 27720. 00
HVA BASE, TYPE C | [ [
0023 406- 05520 2.000 TON | 175. 00000 350. 00| 240. 00000 480. 00| 225. 00000 450. 00
ASPHALT FOR TACK COAT | [ [
0024 601-01522 1.000 EACH 1200. 00000 1200. 00| 1265. 00000 1265. 00| 1250. 00000 1250. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0025 601-07023 2.000 EACH 3100. 00000 6200. 00| 3285. 00000 6570. 00| 1800. 00000 3600. 00
ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 | | [
0026 601-94689 1.000 EACH 2395. 00000 2395. 00| 2540. 00000 2540. 00| 2450. 00000 2450. 00
GUARDRAI L END TREATMENT, CS | |
0027 601-99105 138.000 LFT | 31. 75000 4381. 50| 33. 65000 4643. 70| 32. 00000 4416. 00
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0028 602- 06646 550.000 LFT | 17. 00000 9350. 00| 41. 00000 22550. 00| 22. 00000 12100. 00
TEMPORARY CONCRETE BARRI ER | | |
0029 602-06729 8.000 EACH 7.50000 60. 00| 8. 00000 64. 00| 10. 00000 80. 00
BARRI ER DELI NEATCR | | |
0030 603-06060 112.000 LFT | 8. 50000 952. 00| 9. 00000 1008. 00| 9. 00000 1008. 00
FENCE, FARM FI ELD, RESET | |
0031 606-07484 900.000 LFT | 4. 00000 3600. 00| 4. 40000 3960. 00| 4.00000 3600. 00
M LLED HVA SHOULDER CORRUGATI ONS | | |
0032 610-07486 31.000 TON | 75. 00000 2325. 00| 186. 00000 5766. 00| 180. 00000 5580. 00
HVA FOR APPROACHES, TYPE A | |
0033 611-06497 2.000 EACH 115. 00000 230. 00| 122. 00000 244. 00| 120. 00000 240. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0034 616-02320 124.000 SYS | 3. 00000 372. 00| 2..30000 285. 20| 4.00000 496. 00
GEOTEXTI LES | | [
0035 616-06451 103.000 TON | 23. 00000 2369. 00| 34. 80000 3584. 40| 25. 00000 2575. 00
Rl PRAP, UNI FORM [ | [
0036 621-01004 4.000 EACH 700. 00000 2800. 00| 650. 00000 2600. 00| 700. 00000 2800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | |
0037 621-02363 675.000 SYS | 1. 00000 675. 00| 2.10000 1417. 50| 1. 10000 742. 50
MULCHED SEEDI NG, T, CONVENTI ONAL M X | |
0038 621-02770 450.000 SYS | 2. 50000 1125. 00| 3. 10000 1395. 00| 2. 75000 1237. 50
EROSI ON CONTROL BLANKET | | |
0039 621-06559 894.000 SYS | 1. 04000 929. 76 2. 40000 2145. 60| 1. 05000 938. 70
MULCHED SEEDI NG R [ | [
0040 621-06567 3.000 MG | 2.00000 6. 00| 2. 00000 6. 00| 2. 00000 6. 00
|

WATER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 151 -7
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 487, 161. 32 ROUTE : 56
CALL ORDER : 151 CONTRACT 1D : R -27258-A COUNTI ES : DUBOI S
LETTI NG DATE : 08/17/04 10: 00 AM DISTRCT  : VINCENNES Di STRI CT
SET- ASI DE :
| (4) 35-2040801 | (5) 351009310 | (6) 35-1618530

| GOHVANN ASPHALT & CONSTR, || DEI G BROTHERS LUMVBER & CONST| AVERI CAN CONTRACTI NG & SERV
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m e e e e o e e et e e et e e m e e e e e e et e e e e e e e e e eemeemeeooo-

0041 621-06574 404.000 SYS | 6. 40000 2585. 60| 5. 40000 2181. 60| 6. 50000 2626. 00
SODDI NG | | |

0042 702-51015 157.000 CYS | 325. 00000 51025. 00| 437. 00000 68609. 00| 330. 00000 51810. 00
CONCRETE, B, FOOTI NGS | | |

0043 703-06029 2859.000 LBS | 1. 20000 3430. 80| 1. 08000 3087. 72| 0. 82000 2344. 38
REI NFORCI NG BARS, EPOXY COATED | | |

0044 703-51030 15980. 000 LBS | 1. 10000 17578. 00| 0. 96000 15340. 80| 0. 77000 12304. 60
REI NFORCI NG STEEL | |

0045 706-05732 1.000 EACH 1400. 00000 1400. 00| 1735. 00000 1735. 00| 1500. 00000 1500. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |

0046 706-51020 13.000 CYS | 425. 00000 5525. 00| 458. 00000 5954. 00| 475. 00000 6175. 00
CONCRETE, C, RAILING | | [

0047 709-51821 LUMP| 1400. 00000 1400. 00| 1545. 00000 1545. 00| 1400. 00000 1400. 00
SURFACE SEAL | | [

0048 714- 44240 64.000 CYS | 650. 00000 41600. 00| 589. 00000 37696. 00| 1300. 00000 83200. 00
CONCRETE, A, STRUCTURES | | |

0049 714-94664 3.000 LFT | 1750. 00000 5250. 00| 727. 00000 2181. 00| 1600. 00000 4800. 00

CULVERT, PRECAST BOX, REl NFORCED | | I
CONCRETE, 3 FT. X 3 FT. | |

0050 715-03321 4.000 EACH 1150. 00000 4600. 00| 575. 00000 2300. 00| 200. 00000 800. 00
SAFETY METAL END SECTION, 6:1, 12 IN. | | [

0051 715-05152 220.000 LFT | 30. 00000 6600. 00| 32. 50000 7150. 00| 40. 00000 8800. 00
PIPE, TYPE 2, CROULAR 18 IN | | |

0052 715-05168 71.000 LFT | 25. 00000 1775. 00| 31. 00000 2201. 00| 35. 00000 2485. 00
PIPE, TYPE 3, CIRCULAR 12 IN. [ | [

0053 715-46010 1.000 EACH 575. 00000 575. 00| 465. 00000 465. 00| 525. 00000 525. 00
Pl PE END SECTION, 18 IN. | | [

0054 720- 45235 1.000 EACH 2600. 00000 2600. 00| 3275. 00000 3275. 00| 2100. 00000 2100. 00
CATCH BASIN, E7 | |

0055 720-91352 1.000 EACH 2500. 00000 2500. 00| 3475. 00000 3475. 00| 2100. 00000 2100. 00
CATCH BASIN, F7 | |

0056 801-06207 3470.000 LFT | 1. 00000 3470. 00| 1. 10000 3817. 00| 1. 00000 3470. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN, | | [

0057 801-06640 23.000 EACH 110. 00000 2530. 00| 118. 00000 2714. 00| 115. 00000 2645. 00
CONSTRUCTI ON SI GN, A | | [

0058 801-06645 8.000 EACH 40. 00000 320. 00| 45. 00000 360. 00| 45. 00000 360. 00
CONSTRUCTI ON SI QN, B | [ [

0059 801-06775 LUMP| 4000. 00000 4000.00]  11000. 00000 11000. 00|  25000. 00000 25000. 00
MAI NTAI NI NG TRAFFI C | |

0060 801-07119 96.000 LFT | 20. 85000 2001. 60| 22.00000 2112. 00| 22.00000 2112. 00

BARRI CADE, I11-B | |



| NDl ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 151 -8
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 487, 161. 32 ROUTE : 56
CALL ORDER : 151 CONTRACT ID : R -27258-A COUNTI ES : DUBO' S
LETTI NG DATE : 08/17/04 10: 00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE :
| (4) 352040801 | (5) 35 1009310 | (6) 35-1618530
| GOHVANN ASPHALT & CONSTR , || DEI G BROTHERS LUMVBER & CONST| AVER CAN CONTRACTI NG & SERVI
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0061 802-05701 10.000 LFT | 10. 76000 107. 60| 12. 00000 120. 00| 11. 00000 110. 00
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0062 802-76025 5.000 SFT | 19. 90000 99. 50| 22. 00000 110. 00| 20. 00000 100. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.080 IN. TH CKNESS | |
0063 808-06703 1200.000 LFT | 0. 37000 444, 00| 0. 50000 600. 00| 0. 38000 456. 00
LINE, THERMOPLASTIC, SOLID, WA TE, 4 IN | |
0064 808-06716 2600.000 LFT | 0. 80000 2080. 00| 0. 85000 2210. 00| 1. 00000 2600. 00
LI NE, REMOVE | |
0065 808- 75245 2600. 000 LFT | 0. 37000 962. 00| 0. 50000 1300. 00| 0. 38000 988. 00
LINE, THERMOPLASTIC, SCLID, YELLOW 4 | | |
IN | | |
0066 808- 75996 33.000 EACH 30. 00000 990. 00| 12. 00000 396. 00| 35. 00000 1155. 00
SNOWPLOWABLE RAI SED PAVENENT MARKER, | | |
REMOVE | | |
0067 808-75998 33.000 EACH 60. 00000 1980. 00| 62. 00000 2046. 00| 65. 00000 2145. 00
SNOWPLOMBLE RAl SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 461, 429. 11| $  487,307. 82| $  608,833.18
------------------------------------------ o m m o m et o e e ot m et e e e o e e e et e e e e e e e e e eemeeoeaoo--
CONTRACT TOTALS | $ 461, 429. 11| $  487,307. 82| $  608,833.18




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 161 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 414, 601. 45 RQUTE :
CALL CRDER : 161 CONTRACT ID : R -27295-B COUNTI ES : ALLEN
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
CONTRACT TI ME : 05/31/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 9902043
SET-ASI DE :

VENDOR RANKI NG :

COVPACTED CRUSHED AGGREGATE, 8 , FOR | |
MODULAR BLOCK WALL | |

TOTAL % OVER
RANK VENDCR NO. / NAVE BID LONBI D
1 35-1374866 PRI MO, | NC. $ 1,427,008.30 100. 0000%
2 351139301 E & B PAVING |NC $ 1,429,107.13 100. 1470%
| (1) 35- 1374866 | (2) 35 1139301 |
| PRIMCO, | NC. |E & B PAVING | NC |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o
SECTI ON 0001  ENHANCEMENT, PEDESTRI AN Bl KE TRAI L
| | |
0001 105- 06845 LUMP|  40931. 20000 40931.20]  75000. 00000 75000. 00|
CONSTRUCTI ON ENG NEERI NG | | [
0002 105-07039 15.000 M6 | 1400. 00000 21000. 00| 800. 00000 12000. 00|
FIELD OFFI CE, B [ | [
0003 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | | |
0004 106-03289 1.000 DA | 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTNVENT | | |
0005 110-01001 LUVP|  71350. 41000 71350.41]  72000. 00000 72000. 00|
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-05821 144.150 STA | 625. 00000 90093. 75| 597. 00000 86057. 55|
CLEAR NG AND GRUBBI NG | | [
0007 202-51328 LUMP|  65737. 55000 65737.55|  65000. 00000 65000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0008 203-02000 7567.000 CYS | 11. 75000 88912. 25| 13. 90000 105181. 30
EXCAVATI ON, COMVON | | |
0009 205-06931 20.000 TON | 40. 00000 800. 00| 40. 00000 800. 00|
TEMPORARY CHECK DAM REVETMENT RIPRAP | | |
0010 205-06933 23.000 EACH 30. 00000 690. 00| 50. 00000 1150. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0011 205- 06937 5770.000 LFT | 1. 24000 7154. 80| 1. 24000 7154. 80|
TEMPORARY SI LT FENCE | | |
0012 211-07454 395.000 CYS | 23. 00000 9085. 00| 23. 00000 9085. 00|
STRUCTURE BACKFI LL | | |
0013 301-07448 4577.000 TON | 14. 00000 64078. 00| 16. 00000 73232. 00|
COMPACTED AGGREGATE, NO 53, BASE | | |
0014 303-04489 234.000 TON | 27. 25000 6376. 50| 30. 00000 7020. 00|
I
I



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 161 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 414, 601. 45 ROUTE :
CALL ORDER : 161 CONTRACT ID : R -27295-B COUNTI ES : ALLEN
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35- 1374866 | (2) 351139301 [
| PRIMOO, | NC. |E & B PAVING | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m e et o e e e e e e ot e e e e e e e e e et e e e e e e e e meemeemeaooo-
0015 303-07449 1230.000 TON | 14. 00000 17220. 00| 35. 00000 43050. 00|
COMPACTED AGGREGATE, NO. 73 , SHOULDER | | |
0016 303-07449 140.000 TON | 38. 00000 5320. 00| 25. 00000 3500. 00|
COVPACTED AGGREGATE, NO 73 , SURFACE | | [
0017 305-94642 60.000 LFT | 18. 50000 1110. 00| 20. 00000 1200. 00|
RESEALI NG TRANSVERSE JOI NTS | | |
0018 402-07432 960.000 TON | 52. 00000 49920. 00 75. 00000 72000. 00|
HVA SURFACE, TYPE A | |
0019 402-07440 2260. 000 TON | 39. 00000 88140. 00| 45. 00000 101700. 00|
HVA BASE. TYPE A | | |
0020 406- 05520 3.500 TON | 400. 00000 1400. 00| 150. 00000 525. 00|
ASPHALT FOR TACK COAT | | |
0021 601-01522 2.000 EACH 1500. 00000 3000. 00| 1500. 00000 3000. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0022 601-02103 37.500 LFT | 20. 00000 750. 00| 76. 00000 2850. 00|
GUARDRAI L, WBEAM SHOP CURVED, 6 FT. 3 | | |
IN. SPACI NG | | |
0023 601-03970 1501. 000 LFT | 170. 00000 255170. 00| 100. 00000 150100. 00|
RAILING WOOD, 4 FT. 6 IN AND BOARDWALK| | |
0024 601-07023 2.000 EACH 5500. 00000 11000. 00| 3600. 00000 7200. 00|
ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 | | |
0025 601-94689 6.000 EACH 2025. 00000 12150. 00| 2400. 00000 14400. 00|
GUARDRAI L END TREATMENT, CS | | |
0026 601-99105 1444.000 LFT | 14. 50000 20938. 00| 13. 00000 18772. 00|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0027 602-06639 450.000 LFT | 15. 00000 6750. 00| 27.09000 12190. 50|
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0028 602-06729 20.000 EACH 3. 50000 70. 00| 5. 00000 100. 00|
BARRI ER DELI NEATOR | |
0029 603-01932 222.000 LFT | 35. 35000 7847. 70| 14. 10000 3130. 20|
FENCE, CHAIN LINK, 96 IN. , VINYL | | [
COATED, GREEN | | |
0030 603-04244 4.000 EACH 2650. 00000 10600. 00| 880. 00000 3520. 00|
GATE , BARRI ER | [ [
0031 603-04244 3.000 EACH 2800. 00000 8400. 00| 1460. 00000 4380. 00|
GATE , WOOD RAIL, FENCE TYPE | | [
0032 603-91714 1538.000 LFT | 28. 45000 43756. 10| 10. 00000 15380. 00|
FENCE, RAIL, WOOD | | |
0033 603-91714 325.000 LFT | 56. 40000 18330. 00| 39. 70000 12902. 50|
FENCE, RAIL, WOOD , MODIFl ED | | |
0034 604- 06069 64.000 SYS | 53. 00000 3392. 00| 125. 00000 8000. 00|

CURB RAMP, CONCRETE |
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 1, 414, 601. 45 ROUTE :
CALL ORDER : 161 CONTRACT ID : R -27295-B COUNTI ES : ALLEN
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35- 1374866 | (2) 351139301 [
| PRIMOO, | NC. |E & B PAVING |NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e et e e e e e e e e e eemeemeeoo-
0035 604-90256 235.000 SYS | 34. 00000 7990. 00| 28. 00000 6580. 00|
SI DEWALK, CONCRETE, 6 IN | | |
0036 604-91531 482.000 SYS | 32. 00000 15424 00| 26. 00000 12532. 00|
SI DEWALK, CONCRETE, 4 IN | | |
0037 611-04923 49.200 SYS | 75. 00000 3690. 00| 58. 00000 2853. 60|
CEMENT CONCRETE PAVEMENT FOR APPROACHES, | | |
10 IN. | [ |
0038 621-01004 3.000 EACH 100. 00000 300. 00| 675. 00000 2025. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0039 621-06559 38175.000 SYS | 0. 36000 13743. 00| 0. 42000 16033. 50|
MULCHED SEEDI NG, R | | |
0040 621-06574 7345.000 SYS | 2. 50000 18362. 50| 2. 75000 20198. 75|
SODDI NG | | |
0041 622-52436 5.000 EACH 25. 00000 125. 00| 25. 00000 125. 00|
SIGN, DO NOT MOW CR SPRAY | | |
0042 702-51110 1920. 000 LBS | 3. 00000 5760. 00| 5. 00000 9600. 00|
GRATES, BASI NS, AND FI TTINGS, CAST |RON | | [
0043 702-95467 1.000 EACH 1200. 00000 1200. 00| 1800. 00000 1800. 00|
ROADVAY DRAIN , DUCTILE |RON 6" DROP | | |
I NLET | [ [
0044 703-51030 1356.000 LBS | 1. 20000 1627. 20| 0. 80000 1084. 80|
REI NFORCI NG STEEL | | |
0045 703-51032 33413.000 LBS | 0. 85000 28401. 05| 1. 00000 33413. 00|
REI NFORCI NG STEEL, EPOXY COATED | | |
0046 704-51002 104.310 CYS | 580. 00000 60499. 80| 793. 00000 82717. 83
CONCRETE, C, SUPERSTRUCTURE | | |
0047 706-05732 2.000 EACH 1100. 00000 2200. 00| 1500. 00000 3000. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0048 706-92237 376.000 LFT | 105. 00000 39480. 00| 115. 00000 43240. 00|
HANDRAI L, STEEL , 4 FT. 6 IN, | | |
0049 706-92586 8.000 EACH 400. 00000 3200. 00| 180. 00000 1440. 00|
RAI LI NG POST AND RAILS, VI NYL | | [
0050 706-94947 36.700 CYS | 500. 00000 18350. 00| 550. 00000 20185. 00|
RAI LING OONCRETE, C, MODIFIED | | [
0051 709-51821 LUMP| 2432. 00000 2432. 00| 2970. 00000 2970. 00|
SURFACE SEAL | | |
0052 714-04802 281.200 SYS | 81. 50000 22917. 80| 86. 00000 24183. 20|
CONCRETE MODULAR BLOCK WALL | | |
0053 715-05128 35.000 LFT | 110. 00000 3850. 00| 110. 00000 3850. 00|

PIPE, TYPE 1, CIRCULAR 48 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 161 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 414, 601. 45 ROUTE :
CALL ORDER : 161 CONTRACT ID : R -27295-B COUNTI ES : ALLEN
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35- 1374866 | (2) 351139301 [
| PRIMOO, | NC. |E & B PAVING | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m et o e e et e e et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0054 715-05168 330.000 LFT | 49. 50000 16335. 00| 49. 50000 16335. 00|
PIPE, TYPE 3, CIRCULAR 12 IN. | |
0055 715-05169 23.000 LFT | 51. 00000 1173. 00| 51. 00000 1173. 00|
PIPE, TYPE 3, CIRCULAR 15 IN. | [ |
0056 715-05171 136.000 LFT | 53. 25000 7242. 00| 53. 25000 7242. 00|
PIPE, TYPE 3, CIRCULAR 18 IN | |
0057 715-05175 44.000 LFT | 82. 70000 3638. 80| 82. 70000 3638. 80|
PIPE, TYPE 3, CIRCULAR 30 IN | | [
0058 715-06004 2.000 EACH 2000. 00000 4000. 00| 2000. 00000 4000. 00|
CONCRETE ANCHOR, 48 IN. | | |
0059 715-46000 24.000 EACH 140. 00000 3360. 00| 140. 00000 3360. 00|
PI PE END SECTION, 12 IN, | | |
0060 715-46005 2.000 EACH 170. 00000 340. 00| 170. 00000 340. 00|
PI PE END SECTION, 15 IN, | | |
0061 715-46010 9.000 EACH 190. 00000 1710. 00| 190. 00000 1710. 00|
Pl PE END SECTIQN, 18 IN. | | |
0062 715-46030 4.000 EACH 430. 00000 1720. 00| 430. 00000 1720. 00|
Pl PE END SECTION, 30 IN. | | [
0063 720- 44000 3.000 EACH 250. 00000 750. 00| 400. 00000 1200. 00|
CASTING ADJUST TO GRADE [ | |
0064 720-97896 1.000 EACH 1100. 00000 1100. 00| 1100. 00000 1100. 00|
INLET, A4 | | |
0065 731-93946 2531.000 SFT | 13. 00000 32903. 00| 23. 00000 58213. 00|
WALL ERECTI ON | | |
0066 731-93947 780.000 LFT | 17. 00000 13260. 00| 7.90000 6162. 00|
LEVELI NG PAD, CONCRETE | | |
0067 801-04308 1.000 EACH 400. 00000 400. 00| 400. 00000 400. 00|
ROAD CLOSURE S| GN ASSEMBLY | [ [
0068 801-06207 2325.000 LFT | 0. 73000 1697. 25| 1. 20000 2790. 00|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN. | | [
0069 801-06624 3.000 EACH 225. 00000 675. 00| 180. 00000 540. 00|
STANDARD BARRI CADE, I11B, WTH SIG\NS | | |
0070 801-06640 18.000 EACH 150. 00000 2700. 00| 230. 00000 4140. 00|
CONSTRUCTI ON SIGN, A | | |
0071 801- 06645 4.000 EACH 40. 00000 160. 00| 65. 00000 260. 00|
CONSTRUCTI ON SIGN, B | | |
0072 801-06710 120.000 DAY | 12. 00000 1440. 00| 18. 00000 2160. 00|
FLASH NG ARROW S| GN | | |
0073 801-06775 LUMP|  38810. 00000 38810.00|  24800. 00000 24800. 00|

MAI NTAI NI NG TRAFFI C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 161 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 414, 601. 45 ROUTE :
CALL ORDER : 161 CONTRACT ID : R -27295-B COUNTI ES : ALLEN
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35- 1374866 | (2) 351139301 [
| PRIMOO, | NC. |E & B PAVING | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e e o e e e e e et e e e e e e e e e et e e e e e e e e e e eemeemeeoo-
0074 802-05704 144.000 LFT | 8. 75000 1260. 00| 10. 00000 1440. 00|
SI GN POST, SQUARE, 1, UNREI NFORCED | | |
ANCHOR BASE [ | [
0075 802- 76035 132.250 SFT | 40. 15000 5309. 84| 10. 00000 1322. 50|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.100 IN. THI CKNESS | | [
0076 802-96248 370.000 LFT | 9. 50000 3515. 00| 10. 00000 3700. 00|
POST, WOOD, 4 IN. X 4 IN | | [
0077 808-06716 1050. 000 LFT | 0. 32000 336. 00| 0. 85000 892. 50|
LI NE, REMOVE | | |
0078 808- 75297 59.000 LFT | 7.00000 413. 00| 4. 40000 259. 60|
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 24 IN | | [
0079 808- 75300 722.000 LFT | 2. 40000 1732. 80| 1. 10000 794. 20|
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
CROSSVALK LINE, 6 IN. | | [
SECTI ON TOTALS [ $ 1,427,008. 30| $ 1,429, 107. 13|
------------------------------------------ o m m e m o e o e e et et et m e e o e e e et e e e e e e e e e e eemeeoeaooo-
CONTRACT TOTALS | $ 1,427, 008. 30| $ 1,429, 107. 13|




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 181 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 656, 153. 27 ROUTE : 33
CALL ORDER : 181 CONTRACT 1D : R -27565-A COUNTI ES : ALLEN
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 11/30/04 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 2192026
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 35 1065659 BROCKS CONSTRUCTI ON COVPANY | NC $  555,127.71 100. 0000%
2 35-1139301 E & B PAVING |INC $  573,458.22 103. 3020%
| (1) 35 1065659 [ (2) 35 1139301 [
| BROOKS CONSTRUCTI ON COMPANY | E & B PAVING, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e
SECTI ON 0001 | NTERSECTI ON | MPROVEMENT
| | |
0001 105-06845 LUMP|  12000. 00000 12000. 00|  16800. 00000 16800. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 9.000 MOS | 1450. 00000 13050. 00| 940. 00000 8460. 00|
FIELD OFFI CE, B | | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP|  27700. 00000 27700.00|  10700. 00000 10700. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMP|  16600. 00000 16600. 00| 4968. 00000 4968. 00|
CLEARI NG RI GHT OF WAY | | |
0007 202-02241 379.000 m | 4. 75000 1800. 25| 4. 75000 1800. 25|
GUARDRAI L, REMOVE | | |
0008 203-02000 2715.000 n8 | 25. 00000 67875. 00| 23. 50000 63802. 50|
EXCAVATI ON,  COMMON | | |
0009 203-02070 1033.000 n8 | 20. 00000 20660. 00| 35. 00000 36155. 00|
BORROW | | |
0010 205-06931 40.000 My | 40. 00000 1600. 00| 10. 00000 400. 00|
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0011 205-06933 10. 000 EACH 55. 00000 550. 00| 55. 00000 550. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | |
CULVERT PI PE PROTECTI ON | | |
0012 205- 06937 470.000 m | 4.86000 2284. 20| 4. 86000 2284. 20|
TEMPORARY SI LT FENCE | | [
0013 207-07500 4449.000 n2 | 7. 75000 34479. 75| 8. 65000 38483. 85|
SUBGRADE TREATMENT, TYPE C | | |
0014 211-07454 18.000 n8 | 35. 00000 630. 00| 24. 00000 432. 00|

STRUCTURE BACKFI LL |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 181 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 656, 153. 27 ROUTE : 33
CALL ORDER : 181 CONTRACT 1D : R -27565-A COUNTI ES : ALLEN
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1) 35 1065659 | (2) 35 1139301

BROOKS CONSTRUCTI ON COMPANY | E & B PAVING | NC.

|I
LINE NO/ ITEM CODE / ALT [ |
| UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ o m m o m e e e e e e e et et e e e e e e e e e et e e e e e e e e e eemeemeaooo-
0015 301-07448 1526.000 My | 18. 00000 27468. 00| 14. 00000 21364. 00
COVPACTED AGGREGATE, NO 53, BASE | | [
0016 303-07449 708.000 My | 15. 00000 10620. 00| 14. 00000 9912. 00
COVPACTED AGGREGATE, NO 73 | |
0017 306-08034 1609. 000 12 | 4. 00000 6436. 00| 2. 00000 3218. 00
MLLING ASPHALT, 38 mm | | |
0018 306-08043 972.000 n2 | 2. 50000 2430. 00| 4. 28000 4160. 16
MLLING TRANSI TI ON | | |
0019 401-06264 LUMP| 600. 00000 600. 00| 3000. 00000 3000. 00
PROFI LOGRAPH, HVA | [ |
0020 401-07335 759.000 My | 45. 00000 34155. 00| 50. 00000 37950. 00
QC/ QA HVA, 4, 76, SURFACE, 9.5 mm | | [
0021 401-07404 1117.000 My | 30. 00000 33510. 00| 45. 00000 50265. 00
QC/ QA HWVA, 4, 76, | NTERVEDI ATE, 19.0 nm | | |
0022 401-07409 1289.000 My | 29. 00000 37381. 00| 40. 00000 51560. 00
QC/ QA HMVA, 4, 64, BASE, 25.0 nm | | |
0023 402-07432 383.000 My | 42.00000 16086. 00| 43. 00000 16469. 00
HVA SURFACE, TYPE A | |
0024 402-07435 229.000 My | 28. 00000 6412. 00| 38. 00000 8702. 00
HVA | NTERVEDI ATE, TYPE A | [ [
0025 402-07440 737.000 My | 35. 00000 25795. 00| 38. 00000 28006. 00
HVA BASE, TYPE A | | |
0026 402-07452 236.000 My | 35. 00000 8260. 00| 45. 00000 10620. 00
HVA, TYPE C, WEDGE AND LEVEL | | |
0027 404-05514 1127.000 n2 | 0. 01000 11. 27| 3. 00000 3381. 00
SEAL COAT, 5 | | |
0028 405- 05517 1.000 My | 0. 01000 0. 01 1. 00000 1.00
ASPHALT FOR PRI ME COAT | | |
0029 406- 05520 42.000 My | 160. 00000 6720. 00| 1. 00000 42.00
ASPHALT FOR TACK COAT | | |
0032 601-90301 4.000 EACH 100. 00000 400. 00| 100. 00000 400. 00
GUARDRAI L CONNECTI ON, SPECI AL | | |
0033 605- 06145 68.000 m | 70. 00000 4760. 00| 54. 64000 3715. 52
CURB AND GUTTER, B, CONCRETE | | |
0034 605-94811 1.000 EACH 350. 00000 350. 00| 350. 00000 350. 00
CURB TURNOUT , MODI FI ED | | |
0035 609- 06259 73.000 n2 | 80. 00000 5840. 00| 127. 42000 9301. 66
REI NFORCED CONCRETE BRI DGE APPROACH, | |
300 mm | [
0036 610-07487 575.000 My | 32. 00000 18400. 00| 53. 82000 30946. 50

HVA FOR APPROACHES, TYPE B | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 181 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 656, 153. 27 ROUTE : 33
CALL ORDER : 181 CONTRACT 1D : R -27565-A COUNTI ES : ALLEN
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35 1065659 | (2) 35 1139301

| BROOKS CONSTRUCTI ON COVPANY | E & B PAVING | NC.

LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ R m i e S
0037 611-06497 4.000 EACH 150. 00000 600. 00| 150. 00000 600. 00|
MAI LBOX ASSEMBLY, SINGLE | | |
0038 611-06498 2.000 EACH| 180. 00000 360. 00| 180. 00000 360. 00|
MAI LBOX ASSEMBLY, DOUBLE | | |
0039 615- 06490 2.000 EACH 170. 00000 340. 00| 170. 00000 340. 00|
Rl GHT OF WAY MARKER | | |
0040 615- 06505 1.000 EACH| 500. 00000 500. 00| 500. 00000 500. 00|
MONUMENT, B | | |
0041 616-02320 660.000 n2 | 1. 00000 660. 00| 2. 40000 1584. 00|
GEOTEXTI LES | | |
0042 616-06406 660.000 n2 | 20. 00000 13200. 00| 16. 75000 11055. 00|
Rl PRAP, REVETMENT | | |
0043 621-01004 3.000 EACH 370. 00000 1110. 00| 370. 00000 1110. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0044 621-06545 1.000 My | 851. 00000 851. 00| 851. 00000 851. 00|
FERTI LI ZER | | |
0045 621- 06553 148.000 kg | 8. 96000 1326. 08| 8. 96000 1326. 08|
SEED M XTURE, R | | |
0046 621- 06565 4.000 My | 649. 00000 2596. 00| 649. 00000 2596. 00|
MULCHI NG MATERI AL | | |
0047 621-06567 21.000 KL | 2. 50000 52. 50| 2. 50000 52. 50|
WATER | | |
0048 621-06574 1154.000 n2 | 5. 00000 5770. 00| 5. 00000 5770. 00|
SCDDI NG | | |
0049 622-52436 4.000 EACH 25. 00000 100. 00| 25. 00000 100. 00|
SIGN, DO NOT MOW OR SPRAY | | |
0050 622-98200 2.000 EACH 25. 00000 50. 00| 25. 00000 50. 00|
SIGN, DO NOT DI STURB | | |
0051 703-51032 1788.000 kg | 1. 50000 2682. 00| 3. 00000 5364. 00|
REI NFORCI NG STEEL, EPOXY COATED [ | |
0052 715-05168 59.000 m | 80. 00000 4720. 00| 89. 00000 5251. 00|
PI PE, TYPE 3, C RCULAR 300 nm | | |
0053 715-05169 64.000 m | 85. 00000 5440. 00| 95. 00000 6080. 00|
PIPE, TYPE 3, O RCULAR, 375 nm | | |
0054 715-46000 12.000 EACH 170. 00000 2040. 00| 90. 00000 1080. 00|
Pl PE END SECTI ON, 300 nm | | |
0055 715-46005 10.000 EACH 185. 00000 1850. 00| 105. 00000 1050. 00|
Pl PE END SECTION, 375 mm | | |
0056 801-01093 4.000 EACH 680. 00000 2720. 00| 475. 00000 1900. 00|

TEMPORARY WORKSI TE SPEED LIM T SI GN | [ I
ASSEMBLY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 181 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 656, 153. 27 ROUTE : 33
CALL ORDER : 181 CONTRACT ID : R -27565-A COUNTI ES : ALLEN
LETTI NG DATE : 08/17/04 10: 00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35- 1065659 | (2) 35 1139301 |

| BROOKS CONSTRUCTI ON COMPANY | E & B PAVING | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ T T ey
0057 801- 06203 7760.000 m | 0. 42000 3259. 20| 0. 37000 2871. 20|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0058 801- 06640 24.000 EACH 95. 00000 2280. 00| 55. 00000 1320. 00|
CONSTRUCTI ON SI GN, A | [ [
0059 801-06775 LUMP|  20453. 00000 20453. 00| 4300. 00000 4300. 00|
MAI NTAI NI NG TRAFFI C | | [
0060 801-07119 65.000 m | 20. 25000 1316. 25| 42. 00000 2730. 00|
BARRI CADE, |11-B | | [
0061 802- 05701 56.000 m | 48. 00000 2688. 00| 48. 00000 2688. 00|
SI GN POST, SQUARE, 1, RElI NFORCED ANCHCR | | [
BASE | | [
0062 802- 07060 4.000 EACH 158. 00000 632. 00 158. 00000 632. 00|
SI GN, SHEET, RELOCATE | |
0063 802- 76035 5.000 n2 | 228. 00000 1140. 00 228. 00000 1140. 00|

SI G\, SHEET, ENCAPSULATED LENS W TH |
LEGEND 2.54 mm THI CKNESS [
0064 804-06771 31.000 EACH 22.00000 682. 00

I

|

I

|
| 22. 00000 682. 00|
DELI NEATOR PCST, FLEXI BLE | | |
0065 808-01804 6.000 m | 19. 40000 116. 40| 100. 00000 600. 00|
TRANSVERSE MARKI NGS, PREFCRMED PLASTIC, | | |
SOLID, YELLON CROSSHATCH LINE, 600 nm | | [
0066 808-06703 2240.000 m | 1. 25000 2800. 00| 1. 00000 2240. 00|
LINE, THERMOPLASTIC, SOLID, WH TE, 100nmj | |
0067 808- 75051 80.000 m | 3. 75000 300. 00| 3. 50000 280. 00|
LINE, PREFORVED PLASTIC, SOLID, WH TE, | | |
100 mm | | [
0068 808- 75054 28.000 m | 3. 75000 105. 00| 3. 50000 98. 00|
LINE, PREFORVED PLASTIC, SOLID, YELLOW | | |
100 nm | | |
0069 808- 75240 60.000 m | 1. 25000 75. 00| 1. 00000 60. 00|
LINE, THERMOPLASTI C, BROKEN, YELLOW | | |
100nm | [ |
0070 808- 75245 1152.000 m | 1. 25000 1440. 00| 1. 00000 1152. 00|
LINE, THERVOPLASTIC, SOLID, YELLOW | | |
100nm | | |
0071 808- 75290 54.000 m | 7. 50000 405. 00| 5. 75000 310. 50|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLON CROSSHATCH LINE, 600 mm | | |
0072 808- 75297 12.000 m | 8. 10000 97. 20| 10. 65000 127. 80|

I

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 600 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 181 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 656, 153. 27 ROUTE : 33
CALL ORDER : 181 CONTRACT ID : R -27565-A COUNTI ES : ALLEN
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI CE :
| (1) 35 1065659 | (2) 351139301 |
| BROOKS CONSTRUCTI ON COVPANY | E & B PAVI NG |
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AVOUNT
------------------------------------------ R e S e e
0073 808-75320 6.000 EACH 89. 00000 534. 00| 65. 00000 390. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0074 808-75325 6.000 EACH 135. 00000 810. 00| 90. 00000 540. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) | | |
0075 808- 75996 86.000 EACH 6. 00000 516. 00| 5. 00000 430. 00|
SNOWPLOWABLE RAI SED PAVEMENT NMARKER, | | |
REMOVE I I I
0076 808- 75998 137.000 EACH 23. 00000 3151. 00| 35. 00000 4795. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0077 808-92027 510.000 m | 2. 46000 1254. 60| 3. 55000 1810. 50|
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
200mm | | |
0078 808-97027 40.000 m | 12. 00000 480. 00| 7. 00000 280. 00|
LI NE, PREFCRMED PLASTIC, SOLID, YELLON | | |
200 nmm | | |
0079 601-99105 229.000 m | 40. 00000 9160. 00| 40. 00000 9160. 00|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0080 601-94689 4.000 EACH 2400. 00000 9600. 00| 2400. 00000 9600. 00|
GUARDRAI L END TREATMENT, CS [ | |
SECTI ON TOTALS | $ 555, 127. 71| $ 573, 458. 22|
------------------------------------------ T
CONTRACT TOTALS | $ 555, 127. 71| $ 573, 458. 22|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 191 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE : 20
CALL CRDER @ 191 CONTRACT ID : R -27601-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT : LAPCRTE DI STRI CT
CONTRACT TIME : 11/15/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROIECT( S)
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOWVBI D
1  35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 2,577,184.60 100. 0000%
2 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 4,249,688.93 164. 8965%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 201 -1
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 8, 311, 085. 53 ROUTE : 65
CALL ORDER : 201 CONTRACT ID : R -27605-A COUNTI ES : JASPER
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : LAPORTE DI STRI CT
CONTRACT TIME : 11/30/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 0658151
0658151
SET- ASI DE :
VENDCR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 36-2231526 WALSH CONSTR CO CF | LL $ 5,236, 000. 00 100. 0000%
2 351139301 E & B PAVING |NC $ 6,229,832.53 118. 9807%
3 351917625 M LESTONE CONTRACTCRS, L. P. $ 6,329, 430.30 120. 8829%
4 35-0918397 RIETH R LEY CONSTRUCTI ON $ 7,407,520.95 141. 4728%
| (1) 36-2231526 | (2) 351139301 | (3) 35-1917625
| WALSH CONSTR CO. OF I LL |E & B PAVING | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o mm e o e e e et e e et e e e e o e e e et e e e e e e e e e eemeeoeaoo--
SECTI ON 0001  NEW | NTERCHANGE CONSTRUCTI ON
[ I I
0001 105- 06845 LUMP|  65000. 00000 65000. 00|  89086. 21000 89086. 21|  110000. 00000 110000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07040 18.000 MOS | 910. 00000 16380. 00| 2035. 63000 36641. 34| 1800. 00000 32400. 00
FIELD OFFICE, C | | |
0003 106- 03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP|  260000. 00000 260000.00] 311491. 63000 311491. 63| 315000. 00000 315000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMP|  208000. 00000 208000. 00  249193. 30000 249193. 30| 250000. 00000 250000. 00
CLEARI NG RI GHT OF WY | |
0007 202-02240 5330.000 SYS | 8. 00000 42640. 00| 3. 91000 20840. 30| 6. 75000 35977. 50
PAVEMENT REMOVAL | | |
0008 202-02241 2578.000 LFT | 4. 00000 10312. 00| 2. 65000 6831. 70| 2. 70000 6960. 60
GUARDRAI L, REMOVE | |
0009 202- 04089 10. 000 EACH 100. 00000 1000. 00| 20. 40000 204. 00| 20. 60000 206. 00
SIG\, SHEET, REMOVE [ [ [
0010 202-99187 11863.000 LFT | 1. 00000 11863. 00| 0. 92000 10913. 96 0. 92000 10913. 96
FENCE, FARM FI ELD, REMOVE | [ [
0011 203-02000 48505. 000 CYS | 5. 00000 242525. 00| 7. 18000 348265. 90| 6. 70000 324983. 50
EXCAVATI ON, COVMON [ [
0012 203-02070 92650. 000 CYS | 3. 27000 302965. 50| 7. 64000 707846. 00| 5. 20000 481780. 00
BORROW [ | [
0013 205-06931 27.000 TON | 108. 52000 2930. 04 40. 31000 1088. 37| 58. 00000 1566. 00
I

TEMPORARY CHECK DAM REVETMENT RI PRAP



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 8, 311, 085. 53 ROUTE : 65
CALL ORDER : 201 CONTRACT ID : R -27605-A COUNTI ES : JASPER
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 36-2231526 | (2) 35 1139301 | (3) 35-1917625
| WALSH CONSTR CO. OF | LL |E & B PAVING |NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0014 205-06932 504.000 LFT | 7.00000 3528. 00| 6. 76000 3407. 04 6. 30000 3175. 20
TEMPORARY CHECK DAM STRAW BALES | | |
0015 205-06933 10. 000 EACH| 55. 00000 550. 00| 55. 00000 550. 00| 56. 38000 563. 80
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0016 205-06935 3.000 EACH 353. 87000 1061. 61| 255. 12000 765. 36| 1345. 00000 4035. 00
TEMPCRARY SEDI MENT BASI N | | [
0017 205- 06936 50.000 TON | 78. 26000 3913. 00| 54. 40000 2720. 00| 60. 00000 3000. 00
TEMPORARY SEDI MENT TRAP | | [
0018 205- 06937 400.000 LFT | 1. 35000 540. 00| 2. 02000 808. 00| 2.07000 828. 00
TEMPORARY SI LT FENCE | | [
0019 207-07498 50581.000 SYS | 1. 46000 73848. 26| 3.33000 168434. 73| 4.30000 217498. 30
SUBGRADE TREATMENT, TYPE A | |
0020 211-02050 500.000 CYS | 7. 50000 3750. 00| 20. 26000 10130. 00| 13. 50000 6750. 00
B BORROW | | |
0021 211-02060 869.000 CYS | 4. 53000 3936. 57| 21. 75000 18900. 75| 13. 50000 11731. 50
B BORROW FOR STRUCTURE BACKFI LL | | |
0022 301-07448 213.000 TON | 18. 68000 3978. 84 24. 87000 5297. 31 13. 00000 2769. 00
COVPACTED AGGREGATE, NO 53, BASE | | [
0023 302-06464 15540. 000 CYS | 19. 61000 304739. 40| 20. 55000 319347. 00| 27. 00000 419580. 00
SUBBASE FOR PCCP | |
0024 303-01180 11720.000 TON | 8. 57000 100440. 40| 13. 11000 153649. 20| 11. 40000 133608. 00
COVPACTED AGGREGATE, NO 53 | |
0025 304-07494 3487.000 TON | 55. 80000 194574. 60| 44. 63000 155624. 81| 55. 00000 191785. 00
W DENI NG WTH HVA, TYPE C [ | [
0026 306-08041 4200. 000 SYS | 2. 26000 9492. 00| 3.07000 12894. 00| 3. 73000 15666. 00
M LLING CONCRETE PAVEMENT | | |
0027 401-06264 LUMP| 1296. 00000 1296. 00| 2000. 00000 2000. 00| 1500. 00000 1500. 00
PROFI LOGRAPH, HVAA | |
0028 401-07334 490.000 TON | 55. 00000 26950. 00| 73. 00000 35770. 00| 60. 00000 29400. 00
QC/ QA HWVA, 3, 76, SURFACE, 9.5 mm [ [ [
0029 401-07403 810.000 TON | 40. 35000 32683. 50| 58. 00000 46980. 00| 55. 00000 44550. 00
QC/ QA HVA, 3, 76, | NTERVEDI ATE, 19.0 nm | | [
0030 401-07408 2925.000 TON | 39. 00000 114075. 00| 39. 00000 114075. 00| 42.00000 122850. 00
QC/ QA HVA, 3, 64, BASE, 25.0 nm | | [
0031 406- 05520 4.000 TON | 900. 00000 3600. 00| 200. 00000 800. 00| 500. 00000 2000. 00
ASPHALT FOR TACK COAT | | |
0032 501-06266 LUMP| 3601. 97000 3601. 97| 6802. 06000 6802.06]  13000. 00000 13000. 00
PROFI LOGRAPH, PCCP | | |
0033 501- 06323 55930. 000 SYS | 29.00000  1621970. 00| 28.05000  1568836. 50| 30. 00000 1677900. 00
QA PCCP, 12 IN. | | |
0034 501-06727 LUMP|  10000. 00000 10000. 00| 3367. 35000 3367.35|  12000. 00000 12000. 00

CORI NG, PCCP | | |
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ENG NEER S ESTIMATE: $ 8, 311, 085. 53 ROUTE : 65
CALL CRDER : 201 CONTRACT ID : R -27605-A COUNTI ES : JASPER
LETTI NG DATE : 08/17/04 10: 00 AM DISTRICT  : LAPORTE DI STR CT
SET- ASI DE :
| (1) 36-2231526 | (2) 35-1139301 | (3) 35-1917625
| WVALSH CONSTR GO OF | LL |E & B PAVING |NC | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e o e e e o et e e e e e e e e e e et e e e e e e e e e e eemeemeaoo-
0035 503-03489 1603. 000 EACH 10. 00000 16030. 00| 12. 00000 19236. 00| 5. 50000 8816. 50
RETRCFI TTED TI E BARS | | |
0036 503-05240 27970.000 LFT | 6. 50000 181805. 00| 9. 46000 264596. 20| 6. 56000 183483. 20
D-1 CONTRACTI ON JO NT | | |
0037 503- 05310 64.000 LFT | 108. 85000 6966. 40| 126. 80000 8115. 20| 61. 00000 3904. 00
TERM NAL JOI NT | | |
0038 601-01522 4.000 EACH 1400. 00000 5600. 00| 1428. 00000 5712. 00| 1435. 00000 5740. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0039 601-05999 1.000 EACH 50. 00000 50. 00| 51. 00000 51. 00| 51. 25000 51. 25
CURVED TERM NAL END | |
0040 601-94689 3.000 EACH 2400. 00000 7200. 00| 2448. 00000 7344. 00| 2918. 43000 8755. 29
GUARDRAI L END TREATMENT, OS | |
0041 601-97774 1.000 EACH 1000. 00000 1000. 00| 1020. 00000 1020. 00| 1025. 00000 1025. 00

GUARDRAI L END TREATMENT, CS5, SPARE
PARTS PACKAGE

|

0042 601-99105 1444.000 LFT | 14. 30000 20649. 20| 14. 59000 21067. 96| 14. 66000 21169. 04
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | |

0043 603-01932 2254.000 LFT | 18. 30000 41248. 20| 18. 67000 42082. 18] 18. 76000 42285. 04
FENCE, CHAIN LINK, 96 IN. | |

0044 603- 06040 9216. 000 LFT | 3..80000 35020. 80| 3..88000 35758. 08| 3.90000 35942. 40
FENCE, FARM FIELD, 47 IN. | |

0045 605- 06095 1700.000 LFT | 10. 00000 17000. 00| 12. 00000 20400. 00 3. 59000 6103. 00
CURB, |NTEGRAL, B, CONCRETE | |

0046 606-07484 9450. 000 LFT | 0. 22000 2079. 00| 0. 16000 1512. 00| 0. 17000 1606. 50
M LLED HVA SHOULDER CORRUGATI ONS | | |

0047 606-07485 12845.000 LFT | 0. 69000 8863. 05| 0. 66000 8477. 70 0. 67000 8606. 15
M LLED PCCP SHOULDER CORRUGATI ONS | | |

0048 610-07488 200.000 TON | 59. 75000 11950. 00| 125. 00000 25000. 00| 73. 00000 14600. 00
HVA FOR APPROACHES, TYPE C | | |

0049 615- 06490 12.000 EACH 120. 00000 1440. 00 122. 40000 1468. 80| 123. 00000 1476.00
RIGHT OF WAY MARKER | |

0050 615- 06505 3.000 EACH 350. 00000 1050. 00| 357. 00000 1071. 00| 358. 75000 1076. 25
MONUVENT, B | | |

0051 615-06510 8.000 EACH 150. 00000 1200. 00| 153. 00000 1224. 00| 153. 75000 1230. 00
MONUMENT, C | | |

0052 615-06515 23.000 EACH 75. 00000 1725. 00| 76. 50000 1759. 50) 76. 88000 1768. 24
MONUMVENT, D | | |

0053 615- 06527 2.000 EACH 150. 00000 300. 00| 153. 00000 306. 00| 153. 75000 307. 50
MONUMENT, SECTI ON CORNER | | |

0054 616- 06405 1503. 000 TON | 19. 12000 28737. 36| 26. 50000 39829. 50| 29. 63000 44533. 89

RI PRAP, REVETNMENT | | |
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CULVERT, PRECAST BOX, RElI NFORCED
CONCRETE, 6 FT. X 4 FT. | |

ENG NEER S ESTI MATE: $ 8, 311, 085. 53 ROUTE : 65
CALL ORDER : 201 CONTRACT ID : R -27605-A COUNTI ES : JASPER
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 36-2231526 | (2) 35 1139301 | (3) 35-1917625
| WALSH CONSTR CO. OF | LL |E & B PAVING, |NC. | M LESTONE OONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0055 621-01004 1.000 EACH 500. 00000 500. 00| 630. 00000 630. 00 645. 75000 645. 75
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0056 621-04258 3525.000 LBS | 48. 00000 169200. 00| 48. 50000 170962. 50] 47. 66000 168001. 50
SEED M XTURE , DP | |
0057 621-06545 28.000 TON | 300. 00000 8400. 00| 248. 00000 6944. 00| 254. 20000 7117. 60
FERTI LI ZER | | |
0058 621-06548 200.000 LBS | 45. 00000 9000. 00| 25. 00000 5000. 00| 25. 63000 5126. 00
SEED M XTURE, CV | | |
0059 621- 06553 4930.000 LBS | 2. 25000 11092. 50] 3. 22000 15874. 60| 3.30000 16269. 00
SEED M XTURE, R | | |
0060 621- 06565 140.000 TON | 300. 00000 42000. 00| 380. 00000 53200. 00| 389. 50000 54530. 00
MULCHI NG MATERI AL | |
0061 621-06567 16.000 MG | 10. 00000 160. 00| 2. 50000 40. 00| 2. 56000 40. 96
WATER | | [
0062 621-06574 3949.000 SYS | 2. 85000 11254. 65| 2. 82000 11136. 18] 2. 89000 11412. 61
SODDI NG | | |
0063 714-26703 96.000 LFT | 300. 00000 28800. 00| 513. 90000 49334. 40| 380. 00000 36480. 00
| [
I

0064 714-44240 12.000 CYS | 650. 00000 7800. 00| 238. 98000 2867. 76| 671. 00000 8052. 00
CONCRETE, A, STRUCTURES I |
0065 714-94664 170.000 LFT | 150. 00000 25500. 00 239. 08000 40643. 60| 264. 00000 44880. 00

I

I

CULVERT, PRECAST BOX, REI NFORCED | |
CONCRETE, 3 FT. X 3 FT. | |
I

|

0066 715-03293 188.000 LFT | 200. 00000 37600. 00 204. 00000 38352. 00| 205. 00000 38540. 00
Pl PE, POLYETHYLENE LINER 48 IN |

0067 715-05019 180.000 LFT | 46. 62000 8391. 60| 63. 32000 11397. 60| 61. 00000 10980. 00
PIPE, TYPE 1, CIRCULAR 36 IN. | |

0068 715-05048 26433.000 LFT | 1. 67000 44143, 11| 1. 64000 43350. 12| 2. 36000 62381. 88
PIPE, TYPE 4, CIRCULAR 6 IN | |

0069 715-05049 500. 000 LFT | 3. 61000 1805. 00| 12. 25000 6125. 00| 12. 40000 6200. 00
PIPE, TYPE 4, CIRCULAR 8 IN | |

0070 715-05051 1000. 000 LFT | 6. 18000 6180. 00| 15. 47000 15470. 00| 14. 00000 14000. 00
PIPE, TYPE 4, CIRCULAR 10 IN. | | |

0071 715- 05052 3410.000 LFT | 7. 79000 26563. 90| 20. 23000 68984. 30| 15. 00000 51150. 00
PIPE, TYPE 4, CIRCULAR 12 IN. | |

0072 715-05053 1838.000 LFT | 17. 50000 32165. 00| 6. 71000 12332. 98 8. 15000 14979. 70
Pl PE, UNDERDRAI N QUTLET, 6 IN. | [ [

0073 715-05118 1016.000 LFT | 19. 00000 19304. 00| 29. 50000 29972. 00| 15. 30000 15544. 80

PIPE, TYPE 1, CROULAR 12 IN | [ [
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ENG NEER S ESTI MATE: $ 8, 311, 085. 53 RQUTE : 65
CALL ORDER : 201 OCONTRACT ID : R -27605-A COUNTI ES : JASPER
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT : LAPCRTE DI STRI CT

SET-ASI DE :

| (1) 36-2231526

2) 351139301 | (3) 35-1917625
| WALSH CONSTR €O OF I LL |

(
E & B PAVING | NC M LESTONE CONTRACTCRS, L. P.

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e e e e e e e e e e e emmeemeeooo-

0074 715-05121 112.000 LFT | 27. 99000 3134. 88| 35. 08000 3928. 96 50. 00000 5600. 00
PIPE, TYPE 1, CIRCULAR 18 IN. | |

0075 715-05123 518.000 LFT | 32. 00000 16576. 00| 42. 96000 22253. 28| 48. 00000 24864. 00
PIPE, TYPE 1, CIRCULAR 24 IN. | [

0076 715-05127 106.000 LFT | 59. 00000 6254. 00| 78. 49000 8319. 94 67. 00000 7102. 00
PIPE, TYPE 1, CURCULAR 42 IN. | | |

0077 715-05149 1240.000 LFT | 20. 00000 24800. 00| 20. 27000 25134. 80| 17. 50000 21700. 00
PIPE, TYPE 2, OROULAR 12 IN. | |

0078 715-05151 162.000 LFT | 31. 00000 5022. 00| 33. 37000 5405. 94 37. 00000 5994. 00
PIPE, TYPE 2, CRCULAR 15 IN. | | [

0079 715-05169 38.000 LFT | 25. 00000 950. 00| 33. 36000 1267. 68| 46. 00000 1748. 00
PIPE, TYPE 3, CROULAR 15 IN | | [

0080 715-05173 76.000 LFT | 32. 00000 2432. 00| 45. 21000 3435, 96| 37. 00000 2812. 00
PIPE, TYPE 3, CIRCULAR 24 IN. | | [

0081 715-05244 96.000 LFT | 150. 00000 14400. 00| 95. 00000 9120. 00| 128. 00000 12288. 00
PIPE, TYPE 1, DEFORVED, MN AREA 11.6 | |

) FT. [ | |

0082 715-06819 196.000 LFT | 250. 00000 49000. 00| 255. 00000 49980. 00| 256. 00000 50176. 00
PI PE, POLYEHTYLENE LINER, M N AREA | | |
11.6 SFT | | |

0083 715-08256 150.000 LFT | 165. 00000 24750. 00| 200. 00000 30000. 00| 188. 00000 28200. 00
PI PE, TYPE 1, DEFORVED, 26.0 SQ FT. | |

0084 715- 46000 1.000 EACH 191. 93000 191. 93| 489. 85000 489. 85| 216. 00000 216. 00
Pl PE END SECTION, 12 IN, | | |

0085 715-46005 11.000 EACH 205. 92000 2265. 12| 527. 55000 5803. 05| 246. 00000 2706. 00
Pl PE END SECTION, 15 IN, | | |

0086 715-46010 3.000 EACH 239. 92000 719. 76| 565. 26000 1695. 78| 315. 00000 945. 00
Pl PE END SECTION, 18 IN, | |

0087 715-46020 11.000 EACH 458. 39000 5042. 29| 653. 24000 7185. 64 440. 00000 4840. 00
PI PE END SECTION, 24 IN | [ [

0088 715-46040 4.000 EACH 587. 07000 2348. 28] 1080. 57000 4322. 28| 710. 00000 2840. 00
Pl PE END SECTION, 36 IN. | | [

0089 718-06528 51.000 EACH| 701. 49000 35775. 99 320. 15000 16327. 65| 590. 00000 30090. 00
OUTLET PROTECTCOR 1 | |

0090 718-06529 3.000 EACH 583. 57000 1750. 71| 320. 15000 960. 45| 558. 00000 1674. 00
OUTLET PROTECTCR, 2 | | [

0091 718-06531 25.000 EACH 583. 57000 14589. 25| 146. 70000 3667. 50| 525. 00000 13125. 00
OUTLET PROTECTOR, 3 | | |

0092 718-06532 3280.000 LFT | 0. 90000 2952. 00| 0. 92000 3017. 60| 1. 05000 3444. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |

0093 718-52610 2335.000 CYS | 20. 61000 48124, 35| 28. 12000 65660. 20| 29. 50000 68882. 50

AGGREGATE FOR UNDERDRAI NS | | |
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ENG NEER S ESTIMATE: $ 8, 311, 085. 53 ROUTE : 65
CALL ORDER : 201 CONTRACT ID : R -27605-A COUNTI ES : JASPER
LETTI NG DATE : 08/17/04 10: 00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 36-2231526 | (2) 35 1139301 | (3) 35-1917625
| WALSH CONSTR CO. OF I LL |E & B PAVING | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mm e m e e et e e m e e et e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0094 720- 45025 9.000 EACH 1452. 08000 13068. 72 2444. 59000 22001. 31| 2100. 00000 18900. 00
I NLET, D6 | | [
0095 720- 45410 10.000 EACH 2167. 26000 21672. 60| 2538. 85000 25388. 50| 1905. 00000 19050. 00
MANHOLE, C4 | | [
0096 801-01093 6.000 EACH 900. 00000 5400. 00| 816. 00000 4896. 00| 820. 00000 4920. 00
TEMPORARY WORKSI TE SPEED LIM T SIGN | | [
ASSEMBLY | [ |
0097 801-03290 18.000 EACH 200. 00000 3600. 00 280. 50000 5049. 00| 282. 00000 5076. 00
CONSTRUCTI ON SIGN, C | |
0098 801-04308 8.000 EACH 145. 00000 1160. 00| 229. 50000 1836. 00| 230. 00000 1840. 00
ROAD CLOSURE S| GN ASSEMBLY | | [
0099 801-06208 1565. 000 LFT | 1. 06000 1658. 90| 1. 07000 1674. 55| 1. 08000 1690. 20
TEMPCRARY PAVEMENT MARKI NG REMOVABLE, | [ [
5 1IN | | |
0100 801-06625 28.000 EACH 78. 00000 2184. 00| 69. 36000 1942. 08| 69. 70000 1951. 60
DETOUR ROUTE MARKER ASSEMBLY | | |
0101 801-06640 56. 000 EACH| 135. 00000 7560. 00| 127. 50000 7140. 00| 128. 00000 7168. 00
CONSTRUCTI ON SIGN, A | | |
0102 801-06645 14.000 EACH 45. 00000 630. 00| 51. 00000 714. 00| 51. 25000 717.50
CONSTRUCTI ON SI &N, B | |
0103 801-06646 5985. 000 LFT | 10. 00000 59850. 00| 15. 70000 93964. 50| 25. 00000 149625. 00
TEMPORARY CONCRETE BARRI ER [ [ [
0104 801-06649 120.000 EACH 2. 50000 300. 00| 8. 16000 979. 20| 8. 20000 984. 00
TEMPORARY RAI SED PAVEMENT MARKER, 1 | | [
0105 801-06710 20.000 DAY | 18. 00000 360. 00| 25. 50000 510. 00| 26. 00000 520. 00
FLASH NG ARROW SI GN | | [
0106 801-06775 LUMP|  61087. 08000 61087.08|  32946. 00000 32946.00| 147000. 00000 147000. 00
MAI NTAI NI NG TRAFFI C | [ [
0107 801-07119 240.000 LFT | 17. 25000 4140. 00| 8. 42000 2020. 80| 8. 46000 2030. 40
BARRI CADE, I11-B | |
0108 801-09133 2.000 EACH 6000. 00000 12000. 00 7650. 00000 15300. 00| 7685. 00000 15370. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0109 801-94295 6.000 EACH 251. 72000 1510. 32| 255. 00000 1530. 00| 257. 00000 1542. 00
SI GNAL HEAD, RELOCATE | | |
0110 801-97643 800.000 LFT | 12. 35000 9880. 00| 5. 46000 4368. 00| 5. 48000 4384. 00
TEMPORARY BUZZ STRI PS | | |
0111 802-02475 2.000 EACH 755. 16000 1510. 32| 765. 00000 1530. 00| 770. 00000 1540. 00
SIGN, PANEL, REMOVE AND RELOCATE | |
0112 802-05701 104.000 LFT | 8. 16000 848. 64| 8. 26000 859. 04 8. 30000 863. 20

SI GN POST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | I
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ENG NEER S ESTIMATE: $ 8, 311, 085. 53 ROUTE : 65
CALL ORDER : 201 CONTRACT ID : R -27605-A COUNTI ES : JASPER
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 36-2231526 | (2) 35 1139301 | (3) 35-1917625
| WALSH CONSTR CO. OF I LL |E & B PAVING | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0113 802-05702 771.000 LFT | 5. 54000 4271. 34| 5. 61000 4325, 31| 5. 64000 4348. 44
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | |
0114 802-07057 1973.000 SFT | 14. 60000 28805. 80| 14. 79000 29180. 67 14. 80000 29200. 40
SIGN, PANEL, W TH LEGEND | | |
0115 802-07137 4.000 EACH 261. 79000 1047. 16| 265. 20000 1060. 80| 266. 50000 1066. 00
W DE FLANGE S| GN POST SUPPORT | | |
FOUNDATION, VIT1 , VI | | |
0116 802-07151 16.000 EACH 266. 82000 4269. 12| 270. 30000 4324. 80| 272. 00000 4352. 00

W DE FLANGE S| GN POST SUPPORT | | |
FOUNDATI ON, VI | | |
0117 802-07153 12.000 EACH 342. 34000 4108. 08| 346. 80000 4161. 60| 348. 50000 4182. 00
W DE FLANGE SI GN POST SUPPORT | [
FOUNDATI ON, XI | | |

0118 802-07159 2.000 EACH 3473. 74000 6947. 48| 3519. 00000 7038. 00| 3535. 00000 7070. 00
CANTI LEVER TRAFFI C SI GN SUPPORT [ |
FOUNDATI ON, I | |

0119 802-76025 634.000 SFT 10. 17000 6447.78 10. 30000 6530. 20| 10. 35000 6561. 90

SI G\, SHEET, ENCAPSULATED LENS W TH

|
LEGEND, 0.080 IN. TH CKNESS [
|

0120 802- 76045 60.000 SFT 12. 59000 755. 40 12. 75000 765. 00| 12. 81000 768. 60
SIGN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND, 0.125 IN. TH CKNESS | |
0121 802- 76065 30.000 LFT | 3. 83000 114. 90| 3. 88000 116. 40| 3. 90000 117.00
SI GN POST, B | | |
0122 802- 76095 9498.000 LBS | 2. 32000 22035. 36| 2. 35000 22320. 30| 2. 36000 22415.28
STRUCTURAL STEEL, BREAKAWAY | |
0123 802- 76140 2.000 EACH  14599. 76000 29199.52|  14790. 00000 29580. 00|  14800. 00000 29600. 00
OVERHEAD S| GN STRUCTURE, CANTI LEVER | | |
DOUBLE ARM | |
0124 802-76175 28.000 LFT | 191. 31000 5356. 68| 193. 80000 5426. 40| 194. 75000 5453. 00
WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT | | |
ASSEMBLY ( CANTI LEVER) | | [
0125 802-94715 LUMP| 402. 75000 402. 75 408. 00000 408. 00| 410. 00000 410. 00
SIGNS, SHEET, REMOVE AND RESET | |
0126 804-06770 79.000 EACH 40. 28000 3182. 12| 16. 32000 1289. 28| 16. 40000 1295. 60
DELI NEATOR PCST | |
0127 804-06771 173.000 EACH 20. 14000 3484. 22| 21. 42000 3705. 66| 22. 00000 3806. 00
DELI NEATOR POST, FLEXI BLE | | |
0128 806- 06539 LUMP|  14549. 41000 14549. 41|  30939. 00000 30939.00|  14862. 50000 14862. 50
I

TEMPORARY SI GNAL | NSTALLATI ON, MAI NTAI'N | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 201 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 311, 085. 53 ROUTE : 65
CALL ORDER : 201 CONTRACT ID : R -27605-A COUNTI ES : JASPER
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 36-2231526 | (2) 35 1139301 | (3) 35-1917625
| WALSH CONSTR CO. OF I LL |E & B PAVING | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e o m o e e et e e et e e o e e e e e ot e e e e e e e e e e eemeemeeoo-
0129 808-03002 525.000 LFT | 0. 29000 152. 25| 0. 46000 241. 50| 0. 46000 241. 50
LINE, EPOXY, BROKEN, WH TE, 4 IN. | | [
0130 808-03631 20814.000 LFT | 0. 29000 6036. 06 0. 45000 9366. 30| 0. 45000 9366. 30
LINE, EPOXY, SOLID, VHTE, 4 IN | [ [
0131 808-03632 25296.000 LFT | 0. 29000 7335. 84 0. 45000 11383. 20| 0. 45000 11383. 20
LINE, EPOXY, SOLID, YELLOW 4 IN. | |
0132 808-05534 3958.000 LFT | 2. 00000 7916. 00| 0. 92000 3641. 36| 0. 92000 3641. 36
LINE, EPOXY, SOLID, VHITE, 8 IN | |
0133 808-06194 348.000 LFT | 3. 50000 1218. 00| 4. 08000 1419. 84 4.10000 1426. 80
LINE, EPOXY, SOLID, WHITE, 12 IN. | | [
0134 808-06716 21265.000 LFT | 0. 24000 5103. 60| 0. 24000 5103. 60| 0. 25000 5316. 25
LI NE, REMOVE | |
0135 808-07592 7847.000 LFT | 0. 01000 78. 47| 0. 56000 4394. 32| 0. 56000 4394. 32
LINE, EPOXY, SOLID, WVHTE, 5 IN | | |
0136 808- 74804 812.000 LFT | 0. 38000 308. 56| 0. 61000 495. 32| 0. 62000 503. 44
LINE, EPOXY, SOLID, VHITE, 6 IN | | |
0137 808- 74805 190.000 LFT | 7. 45000 1415. 50| 8. 16000 1550. 40]| 8. 20000 1558. 00
TRANSVERSE MARKI NGS, EPOXY, STOP LINE, | |
24 IN. | |
0138 808- 74807 1.000 EACH 100. 00000 100. 00| 117. 30000 117.30 118. 00000 118. 00

I
|
PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | | |
| NDI CATI ONS ARRONS | | [
|
I
|

0139 808- 74808 1.000 EACH 110. 00000 110. 00| 168. 30000 168. 30 169. 00000 169. 00
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | |
(O\LY) | |

0140 808-74811 2363.000 LFT | 0. 60000 1417. 80| 0. 56000 1323. 28| 0. 56000 1323. 28
LINE, EPOXY, BROKEN, WHITE, 5 IN | |

0141 808- 75996 120.000 EACH| 5. 71000 685. 20| 5. 71000 685. 20| 5. 74000 688. 80
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ [

0142 808- 75998 545.000 EACH| 19. 00000 10355. 00| 18. 87000 10284. 15| 19. 00000 10355. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |

0143 808-98000 881.000 LFT | 2. 00000 1762. 00| 0. 92000 810. 52| 0. 92000 810. 52
LINE, EPOXY, SOLID, YELLOW 8 IN. | | |

0144 108-01614 LUMP| 8150. 00000 8150.00|  15822. 00000 15822. 00| 8400. 00000 8400. 00
PARTNERI NG OVERHEAD | | |

0145 801- 06207 22100. 000 LFT | 0. 79000 17459. 00| 0. 77000 17017. 00| 0. 77000 17017. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN [ | [

SECTI ON TOTALS | $ 5,236,000.00| $ 6,229, 832.53| $ 6,329, 430. 30
------------------------------------------ o m m e et o e e e et e e et e e e e e e e e e e e e e e e e e e e e e e meeoeao oo

CONTRACT TOTALS [ $ 5,236, 000. 00| $ 6,229, 832.53| $ 6,329, 430.30




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 201 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 311, 085. 53 RQUTE : 65
CALL CRDER : 201 CONTRACT ID : R -27605-A OQUNTI ES : JASPER
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT : LAPCRTE DI STRI CT

SET-ASI DE :

| (4) 35- 0918397 | |
| RIETH RILEY CONSTRUCTION | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
SECTI ON 0001  NEW | NTERCHANGE CONSTRUCTI ON

I

0001 105-06845 LUMP|  150000. 00000 150000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07040 18.000 MOS | 3200. 00000 57600. 00 |
FIELD OFFICE, C | [ |
0003 106- 03285 1.000 DAL | 1. 00000 1. 00| [
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| |
QUALI TY ASSURANCE ADJUSTNMENT [ | |
0005 110-01001 LUMP|  572400. 00000 572400. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | [ [
0006 201-52370 LUMP|  183100. 00000 183100. 00| |
CLEARI NG RI GHT OF WY | | |
0007 202-02240 5330. 000 SYS | 4.00000 21320. 00 |
PAVEMENT REMOVAL | | |
0008 202-02241 2578.000 LFT | 3.00000 7734. 00| |
GUARDRAI L, REMOVE | | |
0009 202-04089 10.000 EACH| 46. 76000 467. 60| |
SI GN, SHEET, REMOVE | | |
0010 202-99187 11863.000 LFT | 1. 00000 11863. 00| |
FENCE, FARM FI ELD, REMOVE | [ [
0011 203-02000 48505. 000 CYS | 4.37000 211966. 85| |
EXCAVATI ON,  COMMON | [ |
0012 203-02070 92650. 000 CYS | 7.27000 673565. 50 |
BORROW | [ [
0013 205-06931 27.000 TON | 76. 74000 2071. 98] |
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0014 205-06932 504.000 LFT | 7.53000 3795. 12| |
TEMPORARY CHECK DAM STRAW BALES | | |
0015 205-06933 10. 000 EACH| 61. 23000 612. 30| |
TEMPORARY DI TCH | NLET PROTECTI ON | [ [
0016 205-06935 3.000 EACH 2500. 00000 7500. 00| |
TEMPORARY SEDI MENT BASI N | | |
0017 205-06936 50.000 TON | 99. 74000 4987. 00| |
TEMPORARY SEDI MENT TRAP | | |
0018 205- 06937 400.000 LFT | 2. 25000 900. 00| |
TEMPORARY SI LT FENCE | | |
0019 207-07498 50581.000 SYS | 1. 25000 63226. 25| [
SUBGRADE TREATMENT, TYPE A | | |
0020 211-02050 500. 000 CYS | 6. 27000 3135. 00 |
I

B BORROW | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 201 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 311, 085. 53 RQUTE : 65
CALL ORDER : 201 CONTRACT ID : R -27605-A COUNTI ES : JASPER
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT : LAPCRTE DI STRI CT

SET-ASI DE :

| (4) 350918397 | |
| RIETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

GUARDRAI L END TREATNMENT, OS, SPARE | I
PARTS PACKAGE | |

------------------------------------------ o m m o m et o e e e e e e e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0021 211-02060 869.000 CYS | 0. 01000 8. 69 |
B BORROW FOR STRUCTURE BACKFI LL | | |
0022 301-07448 213.000 TON | 37. 15000 7912. 95] |
COMPACTED AGGREGATE, NO. 53, BASE | | |
0023 302-06464 15540. 000 CYS | 26. 62000 413674. 80| |
SUBBASE FOR PCCP | | [
0024 303-01180 11720.000 TON | 11. 66000 136655. 20| |
COVPACTED AGGREGATE, NO 53 | [ |
0025 304-07494 3487.000 TON | 58. 81000 205070. 47 |
W DENI NG WTH HVA, TYPE C [ | |
0026 306-08041 4200.000 SYS | 1. 89000 7938. 00| |
M LLING CONCRETE PAVEMENT | | |
0027 401-06264 LUVP| 1765. 00000 1765. 00| |
PROFI LOGRAPH, HMA | | [
0028 401-07334 490.000 TON | 65. 00000 31850. 00| |
QC/ QA HVA, 3, 76, SURFACE, 9.5 mm | | [
0029 401-07403 810.000 TON | 48. 00000 38880. 00| |
QC/ QA HWVA, 3, 76, | NTERVEDI ATE, 19.0 nm | | |
0030 401-07408 2925.000 TON | 40. 00000 117000. 00| |
QC/ QA HMVA, 3, 64, BASE, 25.0 nm | | |
0031 406- 05520 4.000 TON | 1650. 00000 6600. 00| |
ASPHALT FOR TACK COAT | | |
0032 501-06266 LUVP| 3535. 00000 3535. 00| |
PROFI LOGRAPH, PCCP | [ |
0033 501-06323 55930. 000 SYS | 41.47000  2319417. 10| |
QC/ QA PCCP, 12 IN | | [
0034 501-06727 LUVP| 1430. 00000 1430. 00| |
CORI NG, PCCP | | |
0035 503- 03489 1603. 000 EACH| 11. 58000 18562. 74| |
RETROFI TTED Tl E BARS | | |
0036 503-05240 27970.000 LFT | 10. 43000 291727. 10| |
D-1 CONTRACTI ON JO NT | | |
0037 503-05310 64.000 LFT | 115. 41000 7386. 24| |
TERM NAL JO NT | | |
0038 601-01522 4.000 EACH 1558. 64000 6234. 56| |
GUARDRAI L TRANSI TI ON TYPE TGB | [ [
0039 601-05999 1.000 EACH 55. 67000 55. 67| |
CURVED TERM NAL END | | |
0040 601-94689 3.000 EACH 2671. 95000 8015. 85| |
GUARDRAI L END TREATMENT, CS | [ |
0041 601-97774 1.000 EACH 1113. 31000 1113. 31| |
I
|



ENG NEER S ESTI MATE: $ 8, 311, 085.
CALL CRDER : 201

53

LETTI NG DATE : 08/17/04 10:00 AM

SET-ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT :

R -27605-A

LAPORTE DI STRI CT

DATE : 08/27/04
PAGE : 201 -11

RQUTE : 65
COUNTI ES : JASPER

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0042 601-99105 1444. 000
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI

0043 603-01932 2254. 000
FENCE, CHAIN LINK, 96 IN

0044 603-06040 9216. 000
FENCE, FARM FIELD, 47 IN.

0045 605-06095 1700. 000
CURB, | NTEGRAL, B, CONCRETE

0046 606-07484 9450. 000
M LLED HVA SHOULDER CORRUGATI ONS

0047 606-07485 12845. 000
M LLED PCCP SHOULDER CORRUGATI ONS

0048 610-07488 200. 000
HVA FOR APPROACHES, TYPE C

0049 615-06490 12. 000
RI GHT OF WAY MARKER

0050 615-06505 3. 000
MONUMENT, B

0051 615-06510 8. 000
MONUMENT, C

0052 615-06515 23. 000
MONUMENT, D

0053 615-06527 2.000
MONUMENT, SECTI ON CORNER

0054 616-06405 1503. 000
RI PRAP, REVETMENT

0055 621-01004 1. 000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR
SEEDI NG

0056 621-04258 3525. 000
SEED M XTURE , DP

0057 621-06545 28. 000
FERTI LI ZER

0058 621-06548 200. 000
SEED M XTURE, CV

0059 621-06553 4930. 000
SEED M XTURE, R

0060 621-06565 140. 000
MULCHI NG MATERI AL

0061 621-06567 16. 000

WATER

| (4) 35-0918397
| R ETH R LEY CONSTRUCTI ON

LFT |
NG |
LFT |

I
LFT |
LFT

I
I
I
LFT |
I
LFT |
I

TON |
I
EACH
I
EACH|
I
EACH
I
EACH|

UN'T PR CE

108.

133.

389.

167.

83.

167.

26.

701.

51.
276.

27.

423.

. 01000

83000

60000

66000

00000

50000

00000

51000
39000

77000
10000

83000

. 58000

06000

. 78000

12973.
21766.
1603.
1168.
1336.
1920.
334.
39844.

701.

182489.

7730.

5566.

17649.

59228.

44.

25|
80|
00|
40|
40|

48|

UNIT PRI CE

|
AMOUNT|  UNIT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 201 - 12
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 8, 311, 085. 53 ROUTE : 65
CALL ORDER : 201 CONTRACT ID : R -27605-A COUNTI ES : JASPER
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (4) 35- 0918397 | |
| RETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0062 621-06574 3949.000 SYS | 3. 14000 12399. 86
SCDDI NG | |
0063 714-26703 96.000 LFT | 450. 00000 43200. 00|

CULVERT, PRECAST BOX, RElI NFORCED [ |
CONCRETE, 6 FT. X 4 FT. | |

Pl PE, TYPE 1, DEFORVED, M N. AREA 11.6 |
SQ FT. |

0064 714-44240 12.000 CYS | 480. 00000 5760. 00|
CONCRETE, A, STRUCTURES [ |
0065 714-94664 170.000 LFT | 165. 00000 28050. 00|
CULVERT, PRECAST BOX, REI NFORCED | |
CONCRETE, 3 FT. X 3 FT. | |
0066 715-03293 188.000 LFT | 225. 00000 42300. 00
Pl PE, POLYETHYLENE LINER 48 IN | |
0067 715-05019 180.000 LFT | 60. 00000 10800. 00|
PIPE, TYPE 1, CIRCULAR 36 IN. | |
0068 715-05048 26433.000 LFT | 2. 60000 68725. 80|
PIPE, TYPE 4, CIRCULAR 6 IN [ |
0069 715-05049 500.000 LFT | 20. 00000 10000. 00|
PIPE, TYPE 4, CIRCULAR 8 IN | |
0070 715-05051 1000. 000 LFT | 20. 00000 20000. 00|
PIPE, TYPE 4, CIRCULAR 10 IN. | |
0071 715-05052 3410.000 LFT | 23. 26000 79316. 60|
PIPE, TYPE 4, CRCULAR 12 IN | |
0072 715-05053 1838.000 LFT | 8. 85000 16266. 30|
Pl PE, UNDERDRAI N QUTLET, 6 IN | |
0073 715-05118 1016. 000 LFT | 23. 28000 23652. 48|
PIPE, TYPE 1, CIRCULAR 12 IN. | [
0074 715-05121 112.000 LFT | 32. 81000 3674. 72|
PIPE, TYPE 1, CIRCULAR 18 IN. | [
0075 715-05123 518.000 LFT | 36. 71000 19015. 78|
PIPE, TYPE 1, CIRCULAR 24 IN. | |
0076 715-05127 106.000 LFT | 75. 56000 8009. 36|
PIPE, TYPE 1, CURCULAR 42 IN. |
0077 715-05149 1240.000 LFT | 23. 26000 28842. 40|
PIPE, TYPE 2, CROUWLAR 12 IN | |
0078 715-05151 162.000 LFT | 27. 03000 4378. 86|
PIPE, TYPE 2, CIRCULAR 15 IN. | [
0079 715-05169 38.000 LFT | 32. 79000 1246. 02|
PI PE, TYPE 3, CIRCULAR 15 IN. | [
0080 715-05173 76.000 LFT | 37. 97000 2885. 72
PIPE, TYPE 3, CIRCULAR 24 IN. | |
0081 715-05244 96.000 LFT | 163. 27000 15673. 92|
I

I



| NDI ANA DEPARTVENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 201 -13
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 8, 311, 085. 53 ROUTE : 65
CALL ORDER : 201 CONTRACT ID : R -27605-A COUNTI ES : JASPER
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (4) 35- 0918397 | |
| RIETH RILEY CONSTRUCTION | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e e e e e e et et e e e e e e e e e et e e e e e e e e e eemeemeaooo-
0082 715-06819 196.000 LFT | 278. 33000 54552. 68| |
Pl PE, POLYEHTYLENE LINER, M N AREA | | [
11.6 SFT | | |
0083 715- 08256 150.000 LFT | 314. 17000 47125. 50| |
PIPE, TYPE 1, DEFORMED, 26.0 SQ. FT. | | |
0084 715- 46000 1.000 EACH 294. 76000 294. 76 |
Pl PE END SECTION, 12 IN. | | [
0085 715- 46005 11.000 EACH 312. 55000 3438. 05| |
Pl PE END SECTION, 15 IN. | | |
0086 715-46010 3.000 EACH 344. 85000 1034. 55| |
Pl PE END SECTION, 18 IN. | | |
0087 715-46020 11.000 EACH 534. 10000 5875. 10| [
Pl PE END SECTION, 24 IN, | | |
0088 715- 46040 4.000 EACH 845. 54000 3382. 16| |
PI PE END SECTION, 36 I N | | |
0089 718-06528 51.000 EACH 850. 00000 43350. 00| |
QUTLET PROTECTOR, 1 | | |
0090 718-06529 3.000 EACH 850. 00000 2550. 00| |
OUTLET PROTECTCR, 2 | | |
0091 718-06531 25.000 EACH 700. 00000 17500. 00| |
OUTLET PROTECTCR, 3 | | |
0092 718-06532 3280.000 LFT | 1. 00000 3280. 00| [
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0093 718-52610 2335.000 CYS | 32. 00000 74720. 00| |
AGGREGATE FCR UNDERDRAI NS | | |
0094 720- 45025 9.000 EACH 2359. 07000 21231. 63| |
INLET, D6 | | [
0095 720- 45410 10. 000 EACH 1941. 58000 19415. 80| |
MANHOLE, C4 | | |
0096 801-01093 6.000 EACH 890. 65000 5343. 90| |
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | [
0097 801-03290 18.000 EACH 306. 16000 5510. 88| |
CONSTRUCTI ON SIGN, C | | |
0098 801-04308 8.000 EACH 250. 50000 2004. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0099 801-06208 1565.000 LFT | 1. 17000 1831. 05| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
5 1IN [ | [
0100 801-06625 28.000 EACH 75. 71000 2119. 88| |
I

DETOUR ROUTE MARKER ASSEMBLY



CANTI LEVER TRAFFI C SI GN SUPPORT
FOUNDATI ON, |

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 201 - 14
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 8, 311, 085. 53 ROUTE : 65
CALL ORDER : 201 CONTRACT ID : R -27605-A COUNTI ES : JASPER
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : LAPORTE Di STR CT
SET- ASI DE :
| (4) 35-0918397 | |
| RIETH RILEY CONSTRUCTION | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e e e e e e e e e e e e e e e e e e et e e e e e e e e e e e eemeemeaooo-
0101 801- 06640 56.000 EACH 139. 16000 7792. 96| |
CONSTRUCTI ON SI GN, A | | [
0102 801- 06645 14.000 EACH 55. 67000 779. 38| |
CONSTRUCTI ON SIGN, B | | |
0103 801- 06646 5985.000 LFT | 16. 55000 99051. 75| |
TEMPORARY CONCRETE BARRI ER | [ |
0104 801-06649 120.000 EACH 8. 91000 1069. 20| [
TEMPORARY RAI SED PAVEMENT MARKER, 1 | | |
0105 801-06710 20.000 DAY | 27. 83000 556. 60| |
FLASH NG ARROW S| GN | [ [
0106 801-06775 LUMP|  200000. 00000 200000. 00| |
MAI NTAI NI NG TRAFFI C | [ [
0107 801-07119 240.000 LFT | 9. 18000 2203. 20| |
BARRI CADE, I11-B | | [
0108 801-09133 2.000 EACH 8349. 85000 16699. 70| |
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0109 801-94295 6.000 EACH 89. 07000 534. 42| [
SI GNAL HEAD, RELOCATE | | |
0110 801-97643 800.000 LFT | 5. 96000 4768. 00| |
TEMPORARY BUZZ STRI PS [ | [
0111 802-02475 2.000 EACH 974. 15000 1948. 30| |
SIGN, PANEL, REMOVE AND RELOCATE | | [
0112 802-05701 104.000 LFT | 9. 57000 995. 28| |
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0113 802-05702 771.000 LFT | 7. 79000 6006. 09| |
SIGN POST, SQUARE, 2, REI NFORCED ANCHCR | | [
BASE | | |
0114 802-07057 1973.000 SFT | 17. 26000 34053. 98| |
SIGN, PANEL, W TH LEGEND | | [
0115 802-07137 4.000 EACH 261. 63000 1046. 52| |
W DE FLANGE S| GN PCST SUPPORT | | [
FOUNDATION, VI 11 , VI | [ |
0116 802-07151 16. 000 EACH 261. 63000 4186. 08 |
W DE FLANGE SI GN POST SUPPORT | | |
FOUNDATI ON, VI | [ | |
0117 802-07153 12.000 EACH 311. 73000 3740. 76| [
W DE FLANGE S| GN PCST SUPPORT | | |
FOUNDATI ON, XI | [ |
0118 802-07159 2.000 EACH 2504. 96000 5009. 92| |
I I
I



TRANSVERSE MARKI NGS, EPOXY, STOP LINE, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 201 -15
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 8, 311, 085. 53 ROUTE : 65
CALL ORDER : 201 CONTRACT 1D : R -27605-A COUNTI ES : JASPER
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (4) 35- 0918397 | |
| RIETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e m et o e e et e e ot e e m e e e e e e e e e e e e e e e e e eemeemeeoo-
0119 802-76025 634.000 SFT | 12. 14000 7696. 76 |
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 0.080 IN. TH CKNESS | | |
0120 802- 76045 60.000 SFT | 15. 59000 935. 40 |
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.125 IN. THI CKNESS | | [
0121 802- 76065 30.000 LFT | 16. 14000 484. 20| |
SI GN POST, B | | |
0122 802- 76095 9498.000 LBS | 1. 67000 15861. 66| |
STRUCTURAL STEEL, BREAKAWAY | | |
0123 802-76140 2.000 EACH  16031.71000 32063. 42| |
OVERHEAD S| GN STRUCTURE, CANTI LEVER | | |
DOUBLE ARM | | |
0124 802-76175 28.000 LFT | 172. 56000 4831. 68 |
WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT | | |
ASSEMBLY ( CANTI LEVER) | | [
0125 802-94715 LUNP| 951. 88000 951. 88 |
SI GNS, SHEET, REMOVE AND RESET | | |
0126 804-06770 79.000 EACH 17. 81000 1406. 99| |
DELI NEATOR PCST | [ |
0127 804-06771 173.000 EACH 23. 38000 4044. 74| [
DELI NEATOR PCST, FLEXI BLE | | |
0128 806- 06539 LUMP|  12803. 10000 12803. 10| |
TEMPORARY S| GNAL | NSTALLATION  MAI NTAI N | | |
0129 808-03002 525.000 LFT | 0. 50000 262. 50| |
LINE, EPOXY, BROKEN, WH TE, 4 IN | | [
0130 808-03631 20814.000 LFT | 0. 49000 10198. 86| |
LINE, EPOXY, SOLID, WVH TE, 4 IN | | |
0131 808-03632 25296.000 LFT | 0. 49000 12395. 04| |
LINE, EPOXY, SOLID, YELLOW 4 IN. | | |
0132 808-05534 3958.000 LFT | 1. 00000 3958. 00| [
LINE, EPOXY, SOLID, WVH TE, 8 IN | | |
0133 808-06194 348.000 LFT | 4. 45000 1548. 60| |
LINE, EPOXY, SOLID, WH TE, 12 IN. | | |
0134 808-06716 21265.000 LFT | 0. 27000 5741. 55| |
LI NE, REMOVE [ | [
0135 808-07592 7847.000 LFT | 0. 61000 4786. 67| |
LINE, EPOXY, SOLID, WVH TE, 5 IN | | |
0136 808- 74804 812.000 LFT | 0. 67000 544. 04 |
LINE, EPOXY, SOLID, WVH TE, 6 IN | | |
0137 808- 74805 190.000 LFT | 8. 91000 1692. 90| [
I
I

24 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 201 -16
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 311, 085. 53 RQUTE : 65
CALL CRDER : 201 CONTRACT ID : R -27605-A COUNTI ES : JASPER
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT : LAPCRTE DI STRI CT

SET-ASI DE :

| (4) 350918397 |
| R ETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m m m et b e e e e e m e e e e e e e e
0138 808-74807 1.000 EACH 128. 03000 128. 03]

PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | |
I NDI CATI ONS  ARRONS | |

I
|
0139 808- 74808 1.000 EACH 183. 70000 183. 70|
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(O\LY) I I |
0140 808-74811 2363.000 LFT | 0. 61000 1441. 43| |
LINE, EPOXY, BROKEN, WHITE, 5 IN | | |
0141 808-75996 120. 000 EACH 6. 23000 747. 60|
SNOWPLOMBLE RAI SED PAVEMENT NARKER, | | |
REMOVE | | |
0142 808- 75998 545. 000 EACH 20. 60000 11227. 00| |
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
0143 808-98000 881.000 LFT | 1. 00000 881. 00|
LINE, EPOXY, SOLID, YELLOW 8 IN. | |
0144 108-01614 LUWP| 9100. 00000 9100. 00| |
PARTNER! NG OVERHEAD [ [ [
0145 801-06207 22100.000 LFT | 0. 83000 18343. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [
4 IN. | |
[ I

SECTI ON TOTALS $ 7,407,520.95

CONTRACT TOTALS | $ 7,407, 520. 95| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04

PAGE : 207 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 207, 128.00 RQUTE : SR 43
CALL CRDER : 207 CONTRACT ID : R -27629-A COUNTI ES : TI PPECANCE
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 02/25/05 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 081600C
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOVN BI D
1 351875662 CRIDER & CRIDER | NC. $  132,828.00 100. 0000%
| (1) 35- 1875662 | |
| CRIDER & CRIDER, |NC. [ |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et et et e e e e e e e e e e e e e e e e e e e e emmeemee—ooo-

SECTI ON 0001  DEMOLI TI ON OF STRUCTURES, REMOVAL OF UST' S

I
0001 110-01001 LUWP| 6600. 00000 6600. 00|

MOBI LI ZATI ON AND DEMCBI LI ZATI ON | [
0002 202-01347 3.000 EACH| 7000. 00000 21000. 00|

UNDERGROUND STORAGE TANK, REMOVE AND | |
DI SPOSE , 6K TO 10K GAL CAPACI TY | |

I

I

I

|

|

0003 202- 03000 LUMP|  50036. 50000 50036. 50| |
HOUSES AND BUI LDI NGS, REMOVE | | |
0004 202-04890 1.000 EACH 3000. 00000 3000. 00| [
VELL MONI TOR | | |
0005 202- 05544 1200.000 GAL | 1. 05000 1260. 00| |
REGULATED MATERI ALS, DI SPOSE, C, SLUDGE| | |
0006 202- 05545 540. 000 CYS | 30. 00000 16200. 00| |
REGULATED MATERI ALS, DI SPOSE, C | | [
0007 202- 05549 1200.000 GAL | 1. 50000 1800. 00| |
REGULATED MATERI ALS, REMOVE, C, SLUDGE | | |
0008 202- 05550 540.000 CYS | 27.00000 14580. 00| |
REGULATED MATERI ALS, REMOVE, C | | |
0009 202- 05554 1200. 000 GAL | 0. 55000 660. 00| [
REGULATED MATERI ALS, TRANSPORT, C , | | |
SLUDGE | [ [
0010 202- 05555 540.000 CYS | 25. 00000 13500. 00| |
REGULATED MATERI ALS, TRANSPCRT, C | | |
0011 202-08192 110.000 GAL | 7. 85000 863. 50| [
UNDERGROUND STORAGE TANK, LIQUI D WASTE | | |
DI SPOSAL, C | | |
0012 210- 05877 23.000 EACH 115. 00000 2645. 00| |
TESTI NG FOR WASTE, TPH, 48 HR RESULTS | | |
0013 210- 05877 6.000 EACH 43. 00000 258. 00| [
TESTI NG FOR WASTE, WATER BTEX- MTBE | | |
0014 621-06559 500. 000 SYS | 0. 85000 425. 00| |
I

MULCHED SEEDING R | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04

PAGE : 207 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 207, 128. 00 RQUTE : SR 43
CALL CRDER : 207 CONTRACT ID : R -27629-A COUNTI ES : TI PPECANCE
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT

SET-ASI DE :

| (1) 35 1875662 | |
| CRIDER & CRIDER | NC. | |
LINE NO / | TEM CODE / ALT

I |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
SECTI ON TOTALS | $  132,828.00| |
------------------------------------------ o m m o m ot o e e et e e et e e e e e e e e e e e e e e e e e e e eemeemeeooo-

CONTRACT TOTALS | $ 132 828.00] |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 209 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 141, 380. 00 RQUTE : US 231
CALL CRDER : 209 CONTRACT ID : R -27631-B COUNTI ES : SPENCER
LETTI NG DATE : 08/17/04 10:00 AM DI STR CT : VINCENNES DI STRI CT
CONTRACT TIME : 04/22/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 070300A
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 35-1284120 KOBERSTEI N TRUCKI NG | NC. $ 76, 070. 00 100. 0000%
2 351801998 CLR INC. $ 88, 950. 00 116. 9317%
3 351874009 HAUER EXCAVATI NG $ 98, 796. 00 129. 8751%
4 35-1134435 FOERTSCH CONSTRUCTI ON $  136,174.38 179. 0119%
| (1) 351284120 | (2) 35 1801998 | (3) 35-1874009
| KOBERSTEI N TRUCKI NG | NC. |CLR INC. | HAUER EXCAVATI NG
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ S B
SECTI ON 0001  HOUSES AND BUI LDI NGS, REMOVE
| | |
0001 110-01001 LUMP| 3800. 00000 3800. 00| 4200. 00000 4200. 00| 4200. 00000 4200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0002 202-03000 LUMP| 1500. 00000 1500. 00| 2000. 00000 2000. 00| 1296. 00000 1296. 00
HOUSES AND BUI LDI NGS, REMOVE , 33x12 | | |
POLE BARN, PARCEL NO 35 | | |
0003 202- 03000 LUMP| 4000. 00000 4000. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00
HOUSES AND BUI LDI NGS, REMOVE , 36x28 | | |
DETACHED GARAGE, PARCEL NO 35 | | [
0004 202-03000 LUMP| 1200. 00000 1200. 00| 2000. 00000 2000. 00| 1600. 00000 1600. 00
HOUSES AND BUI LDI NGS, REMOVE , GARAGE, | | |
PARCEL NO. 4 [ | |
0005 202- 03000 LUMP|  11000. 00000 11000. 00|  11000. 00000 11000. 00|  12700. 00000 12700. 00
HOUSES AND BUI LDI NGS, REMOVE , HOME, | | |
PARCEL NO. 35 | [ |
0006 202-03000 LUMP| 5500. 00000 5500. 00| 9000. 00000 9000. 00| 8750. 00000 8750. 00
HOUSES AND BUI LDI NGS, REMOVE , HOME, | | |
PARCEL NO. 4 | | [
0007 202-03000 LUWP| 5600. 00000 5600. 00| 4500. 00000 4500. 00| 8800. 00000 8800. 00
HOUSES AND BUI LDi NGS, REMOVE , HOME, | | [
PARCEL NO. 43 [ [ |
0008 202-03000 LUMP|  12100. 00000 12100.00]  12000. 00000 12000. 00|  16750. 00000 16750. 00
HOUSES AND BUI LDI NGS, REMOVE , HOME, | | |
PARCEL NO. 7 | | |
0009 202-03000 LUMP| 2500. 00000 2500. 00| 6000. 00000 6000. 00| 2000. 00000 2000. 00

HOUSES AND BUI LDI NGS, REMOVE , M NI | | |
BARN AND DECK, PARCEL NO. 48 [ | [
0010 202-03000 LUMP| 2500. 00000 2500.00]  10000. 00000 10000. 00| 4950. 00000 4950. 00
HOUSES AND BUI LDI NGS, REMOVE , MOBILE | | [
HOME, PARCEL NO. 19 | [ |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 209 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 141, 380. 00 ROUTE : US 231
CALL ORDER : 209 CONTRACT ID : R -27631-B COUNTI ES : SPENCER
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 351284120 | (2) 35 1801998 | (3) 35-1874009
| KOBERSTEI N TRUCKI NG | NC. |CLR INC. | HAUER EXCAVATI NG
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e e e e e e e e e e e e emmeemeeooo-
0011 202-03000 LUWP] 3000. 00000 3000. 00| 6000. 00000 6000. 00| 4950. 00000 4950. 00
HOUSES AND BUI LDI NGS, REMOVE , MOBILE | | |
HOVE, SHED, PARCEL NQ 37 | | |
0012 202-03000 LUMP| 4500. 00000 4500. 00| 2000. 00000 2000. 00| 4800. 00000 4800. 00
HOUSES AND BUI LDI NGS, REMOVE , OLD [ [ [
DVELLI NG, PARCEL NO. 19 | | |
0013 202-03000 LUNP| 3200. 00000 3200. 00| 3500. 00000 3500. 00| 6000. 00000 6000. 00
HOUSES AND BUI LDI NGS, REMOVE , POLE | | |
BARN AND GRAI N BIN, PARCEL NO 17 | | |
0014 202-03000 LUWP| 6420. 00000 6420. 00| 5000. 00000 5000. 00| 9000. 00000 9000. 00
HOUSES AND BUI LDI NGS, REMOVE , POLE | | |
BARN, SHED, DEBRI'S, PARCEL NO 13 | | [
0015 202-03000 LUWP| 2500. 00000 2500. 00| 3000. 00000 3000. 00| 3000. 00000 3000. 00
HOUSES AND BUI LDI NGS, REMOVE , POLE [ [ [
BARN, SHEDS, PARCEL NO. 19 | | |
0016 202-03000 LUMP| 1000. 00000 1000. 00| 2000. 00000 2000. 00| 4000. 00000 4000. 00
HOUSES AND BUI LDI NGS, REMOVE , SHEDS, | | |
PARCEL NO. 35 [ |
0017 621-06559 5000. 000 SYS | 1. 15000 5750. 00| 0. 95000 4750. 00| 0. 80000 4000. 00
MULCHED SEEDI NG, R | | |
SECTI ON TOTALS | $ 76, 070. 00| $ 88, 950. 00| $ 98, 796. 00
------------------------------------------ o m m o m ot o e e ot e et e m e e e e e e et e e e e e e e e e e eemeeoeaoo--
CONTRACT TOTALS | $ 76, 070. 00| $ 88, 950. 00| $ 98, 796. 00




ENG NEER S ESTI MATE: $ 141, 380. 00

CALL CRDER : 209

LETTI NG DATE : 08/17/04 10:00 AM

SET-ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT :

R -27631-B

VI NCENNES DI STRI CT

RQUTE : US 231
COUNTI ES : SPENCER

DATE :
PAGE :

08/ 27/ 04
209 -3

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0001 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0002 202-03000
HOUSES AND BUI LDI NGS, REMOVE
PCLE BARN, PARCEL NO 35

0003 202-03000
HOUSES AND BUI LDI NGS, REMOVE

DETACHED GARAGE, PARCEL NO. 35

0004 202-03000
HOUSES AND BUI LDI NGS, REMOVE ,
PARCEL NO. 4
0005 202-03000
HOUSES AND BUI LDI NGS, REMOVE ,
PARCEL NO. 35
0006 202-03000
HOUSES AND BUI LDI NGS, REMOVE
PARCEL NO. 4
0007 202-03000
HOUSES AND BUI LDI NGS, REMOVE
PARCEL NO. 43
0008 202-03000
HOUSES AND BUI LDI NGS, REMOVE
PARCH. NO. 7
0009 202-03000
HOUSES AND BU LDI NGS, REMOVE
BARN AND DECK, PARCEL NO 48
0010 202-03000
HOUSES AND BUI LDI NGS, REMOVE ,
HOME, PARCEL NO 19
0011 202-03000
HOUSES AND BUI LDI NGS, REMOVE ,
HOME, SHED, PARCEL NO 37
0012 202-03000
HOUSES AND BUI LDI NGS, REMOVE
DVELLI NG PARCEL NO. 19
0013 202-03000
HOUSES AND BUI LDI NGS, REMOVE ,
BARN AND GRAIN BI'N, PARCEL NO.
0014 202-03000
HOUSES AND BUI LDI NGS, REMOVE ,
BARN, SHED, DEBRI'S, PARCEL NO

| (4) 35-1134435
| FOERTSCH CONSTRUCTI ON

[
LUMP)

LUMP)

33x12 |

I
LUMP)

36x28 |

I
LUWP

GARAGE,

HOME,

HOME,

PCLE
13

|
LUMP)
|
I
LUMP)
I

|
LUMP)

LUMP)
I

UN'T PR CE

15669.

3190.

5060.

3343.

24809.

11118.

15794.

3343.

5239.

6238.

5764.

11420.

9798.

00000

00000

80000

60000

50000

22000

. 00000

88000

60000

20000

78000

80000

80000

20000

SECTI ON 0001 HOUSES AND BUI LDI NGS, REMOVE
15669.

3190.

5060.

3343.

24809.

11118.

15794.

3343.

5239.

6238.

5764.

11420.

9798.

I
00|

[
00

UNIT PRI CE
e e e e e eeee o e e

|
AMOUNT

UNIT PRI CE



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 209 -4
TABULATI ON OF BI DS
ENG NEER' S ESTIMATE: $ 141, 380. 00 ROUTE : US 231
CALL ORDER : 209 CONTRACT ID : R -27631-B COUNTI ES : SPENCER
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1134435 | |
| FOERTSCH CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0015 202-03000 LUVP| 5193. 60000 5193. 60| |
HOUSES AND BUI LDI NGS, REMOVE , POLE | | |
BARN, SHEDS, PARCEL NO 19 | | |
0016 202-03000 LUMP| 3938. 40000 3938. 40| |
HOUSES AND BUI LDI NGS, REMOVE , SHEDS, | | |
PARCEL NO. 35 | | |
0017 621-06559 5000. 000 SYS | 1. 25000 6250. 00| |
MULCHED SEEDI NG, R | | [
SECTI ON TOTALS | $  136,174. 38| |
------------------------------------------ o m m e m ot e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
CONTRACT TOTALS | $  136,174. 38| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 211 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 997, 891. 61 ROUTE : 69
CALL ORDER : 211 CONTRACT ID : R -27641-A COUNTI ES : VAR QUS
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 70 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 0691109
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
35-0999231 HUNT PAVI NG COVPANY, | NC. $ 1,999, 854. 50 100. 0000%
35- 1618530 AVER CAN CONTRACTI NG & SERVI CES $ 2,192, 486.05 109. 6322%
35- 0918397 R ETH R LEY CONSTRUCTI ON $ 2,674, 901. 60 133. 7548%
| (1) 350999231 | (2) 35 1618530 | (3) 35-0918397
| HUNT PAVI NG COMPANY, INC. | AVERI CAN CONTRACTI NG & SERVI | R ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e et o e e et et et e e e e e e e e e et e e e e e e e e e e e eemeemeeoo-
SECTI ON 0001  PCCP PATCHI NG AND CRACK AND JOI NT ROUT AND SEAL
[ I I
0001 105-06845 LUMP|  25000. 00000 25000. 00|  50000. 00000 50000. 00|  26200. 00000 26200. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 10.000 MOS | 1500. 00000 15000. 00| 1850. 00000 18500. 00| 2200. 00000 22000. 00
FIELD CFFI CE, B | | |
0003 106-03285 1.000 DAL | 1. 00000 1. 00 1. 00000 1. 00 1. 00000 1. 00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | [ [
0005 110-01001 LUMP|  99950. 00000 99950. 00|  109500. 00000 109500. 00]  140000. 00000 140000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | [ [
0006 201-05821 303.000 STA | 460. 00000 139380. 00| 700. 00000 212100. 00| 525. 00000 159075. 00
CLEARI NG AND GRUBBI NG | [
0007 202-94954 15.000 LFT | 320. 00000 4800. 00| 200. 00000 3000. 00| 125. 00000 1875. 00
BARRI ER WALL, CONCRETE, REMOVE | | [
0008 202-95027 2.000 EACH 640. 00000 1280. 00| 3000. 00000 6000. 00| 600. 00000 1200. 00
| MPACT ATTENUATOR REMOVE | | |
0009 303-60012 10. 000 TON | 60. 00000 600. 00| 80. 00000 800. 00| 90. 00000 900. 00
AGGREGATE, 2 | [ |
0010 304-07783 226.000 TON | 375. 00000 84750. 00| 465. 00000 105090. 00| 600. 00000 135600. 00
HVA PATCH NG TYPE D | | |
0011 306-08034 11012.000 SYS | 7. 50000 82590. 00| 8. 00000 88096. 00| 8. 00000 88096. 00
MLLING ASPHALT, 1 1/2 IN. | | |
0012 306-08039 3784.000 SYS | 16. 00000 60544. 00| 4.50000 17028. 00| 14. 00000 52976. 00
M LLING ASPHALT REMOVAL | | |
0013 401-06264 LUMP| 3000. 00000 3000. 00| 3100. 00000 3100. 00| 4000. 00000 4000. 00
PROFI LOGRAPH, HVA | | |
0014 401-07337 998.000 TON | 135. 00000 134730. 00| 145. 00000 144710. 00| 245. 00000 244510. 00

QC/ QA HVA, 5, 76, SURFACE, 9.5 nm-- SMA |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 211 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 997, 891. 61 ROUTE : 69
CALL ORDER : 211 CONTRACT ID : R -27641-A COUNTI ES : VAR QUS
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 350999231 | (2) 35 1618530 | (3) 35-0918397
| HUNT PAVI NG COWPANY, INC. | AVER CAN CONTRACTI NG & SERVI | R ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e m o e e et e e et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0015 401-07405 1254.000 TON | 60. 00000 75240. 00 63. 00000 79002. 00| 108. 00000 135432. 00
QC/ QA HVA, 5, 76, | NTERVEDI ATE, 19.0 nm | | |
0016 406- 05520 6.000 TON | 175. 00000 1050. 00| 185. 00000 1110. 00 140. 00000 840. 00
ASPHALT FOR TACK COAT | |
0017 503-05310 1056. 000 LFT | 78. 00000 82368. 00| 110. 00000 116160. 00 81. 00000 85536. 00
TERM NAL JO NT | |
0018 506- 06333 1820.000 SYS | 95. 00000 172900. 00| 150. 00000 273000. 00| 175. 00000 318500. 00
PCCP PATCHI NG, FULL DEPTH | | |
0019 506- 06334 12.000 SYS | 260. 00000 3120. 00| 400. 00000 4800. 00| 650. 00000 7800. 00
PCCP PATCHI NG, PARTI AL DEPTH | | |
0020 507-07482 163192. 000 LFT | 1. 50000 244788. 00| 1. 55000 252947. 60| 1. 30000 212149. 60
CRACKS AND JO NTS | N PCCP, ROUT AND SEAL| |
0021 601-06224 2.000 EACH  42600.00000 85200.00|  45000. 00000 90000. 00|  39750. 00000 79500. 00
| MPACT ATTENUATOR CR W, TL-2 [ [
0023 609-06257 28.000 SYS | 350. 00000 9800. 00| 300. 00000 8400. 00| 325. 00000 9100. 00
REI NFORCED CONCRETE BRI DGE APPROACH, 10 | |
IN. | | |
0024 616-02320 675.000 SYS | 1. 70000 1147. 50| 6. 00000 4050. 00| 5. 00000 3375. 00
GEOTEXTI LES | [ |
0025 616- 06405 200.000 TON | 50. 00000 10000. 00| 34. 00000 6800. 00| 42. 00000 8400. 00
Rl PRAP, REVETMENT | | |
0026 616-06451 70.000 TON | 60. 00000 4200. 00| 40. 00000 2800. 00| 79. 00000 5530. 00
RI PRAP, UNI FORM | | |
0027 621-01004 28.000 EACH 240. 00000 6720. 00| 325. 00000 9100. 00| 350. 00000 9800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0028 621-06559 63535.000 SYS | 0. 64000 40662. 40| 0. 25000 15883. 75| 0. 92000 58452. 20
MULCHED SEEDI NG, R | | |
0029 724-02221 720.000 LFT | 150. 00000 108000. 00| 185. 00000 133200. 00 300. 00000 216000. 00
EXPANSI ON JOI NT, POLYMER MODI FI ED | | |
ASPHALT [ | [
0030 725-06857 648. 000 LFT | 62. 00000 40176. 00| 60. 00000 38880. 00| 56. 00000 36288. 00
Pl PE LI NER, THERMOPLASTIC, 24 IN. | | |
0031 725-06858 483.000 LFT | 125. 00000 60375. 00| 100. 00000 48300. 00| 93. 00000 44919. 00
Pl PE LI NER, THERMOPLASTIC, 36 IN. | | |
0032 725-06861 178.000 LFT | 180. 00000 32040. 00| 185. 00000 32930. 00| 173. 00000 30794. 00
Pl PE LI NER, THERVOPLASTIC, AREA 6.5 SFT | |
0033 725-06865 1064.000 LFT | 41. 00000 43624. 00| 33. 00000 35112. 00| 29. 00000 30856. 00
Pl PE LI NER, THERMOPLASTIC, 12 IN. | |
0034 725-06867 476.000 LFT | 47. 00000 22372. 00| 47. 00000 22372. 00| 43. 00000 20468. 00

Pl PE LI NER, THERMOPLASTIC, 18 IN. [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 211 -3
TABULATI ON CF BI DS

ENG NEER' S ESTIMATE: $ 1,997, 891. 61 ROUTE : 69
CALL ORDER : 211 CONTRACT 1D : R -27641-A COUNTI ES : VAR QUS
LETTI NG DATE : 08/17/04 10:00 AM DISTRCT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-0999231 [(2) 35-1618530 | (3) 35-0918397

| HUNT PAVI NG COWPANY, INC. | AVER CAN CONTRACTI NG & SERVI | R ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e e o e e et et et e e e e e e e e e e et e e e e e e e e e emmee——eaooo-

0035 725-07648 156.000 LFT | 140. 00000 21840. 00| 165. 00000 25740. 00| 155. 00000 24180. 00
Pl PE LI NER, THERVOPLASTI C, AREA 4.5 SFT. | | [

0036 725-08226 198.000 LFT | 44. 00000 8712. 00| 23. 00000 4554. 00| 21. 00000 4158. 00
PI PE LI NER, THERMOPLASTIC, 8 IN. [ | [

0037 725-08227 159.000 LFT | 125. 00000 19875. 00| 145. 00000 23055. 00| 132. 00000 20988. 00
Pl PE LI NER, THERMOPLASTI C, AREA 3.3 SFT. | |

0038 801-01093 2.000 EACH 910. 00000 1820. 00| 1500. 00000 3000. 00| 6000. 00000 12000. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | [
ASSEMBLY | | [

0039 801- 06640 60.000 EACH 150. 00000 9000. 00| 180. 00000 10800. 00| 200. 00000 12000. 00
CONSTRUCTI ON SI G\, A | [ [

0040 801-06710 360.000 DAY | 15. 00000 5400. 00| 12. 75000 4590. 00| 15. 00000 5400. 00
FLASH NG ARROW SI GN | [ [

0041 801-06775 LUMP|  207500. 00000 207500. 00]  141500. 00000 141500. 00]  355000. 00000 355000. 00
MAI NTAI NI NG TRAFFI C | |

0042 801-07215 360.000 DAY | 36. 00000 12960. 00| 40. 00000 14400. 00| 85. 00000 30600. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | [

0043 808-06702 3276.000 LFT | 0. 43000 1408. 68| 0. 95000 3112. 20| 0. 65000 2129. 40
LINE, THERMOPLASTIC, BROKEN, WHI TE, 5 | |
I'N I I I

0044 808-06703 13103.000 LFT | 0. 32000 4192. 96 0. 75000 9827. 25| 0. 40000 5241. 20
LINE, THERMOPLASTIC, SCLID, WVHTE, 4 IN.| [ [

0045 808- 75245 13103.000 LFT | 0. 32000 4192. 96| 0. 75000 9827. 25| 0. 40000 5241. 20
LINE, THERVDPLASTIC, SOLID, YELLOW 4 | | [
I'N | | |

0046 808- 75996 164.000 EACH 14. 00000 2296. 00| 1. 75000 287. 00 18. 00000 2952. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | [

0047 808-75998 164.000 EACH 32. 00000 5248. 00| 55. 00000 9020. 00| 29. 50000 4838. 00
SNOWPLOWABLE RAl SED PAVEMENT MARKER [ | [

SECTI ON TOTALS | $ 1,999, 854. 50| $ 2,192, 486. 05 $ 2,674,901. 60
------------------------------------------ o m m e m e e et e e et e e et o e e e et e e e e m e e emeeoeaooo-

CONTRACT TOTALS | $ 1,999, 854. 50| $ 2,192, 486. 05| $ 2,674,901. 60




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 08/27/
PAGE : 221 -1

04

ENG NEER S ESTIMATE: $ 5, 371, 482. 87 ROUTE : 70
CALL ORDER : 221 CONTRACT ID : R -27642-A COUNTI ES :  HANCOCK HENRY
LETTING DATE : 08/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRICT MARI ON OTHERS
CONTRACT TIME : 100 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 0703252
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 35-0999231 HUNT PAVI NG COVPANY, | NC. $ 3,480, 845.85 100. 0000%
2 350918397 R ETH RI LEY CONSTRUCTI ON $ 3,963, 000.00 113. 8516%
3 05 0558668 WEDDLE BROTHERS HI G-WAY GROUP LLC $ 3,996, 665. 65 114. 8188%
4 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 4,216,387.40 121. 1311%
5 351618530 AVERI CAN CONTRACTI NG & SERVI CES $ 4,268, 949.50 122. 6411%
| (1) 350999231 | (2) 35 0918397 | (3) 05-0558668
| HUNT PAVI NG COMPANY, INC. | RIETH RILEY CONSTRUCTION | WEDDLE BROTHERS H GHWAY GROU
LINE NO / | TEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m o m o e et e et e m e e e e e e e e e e e e e e e e eemeeoeaoo--
SECTI ON 0001  PCCP PATCH NG AND ASPHALT RESURFACE
[ I I
0001 105- 06845 LUMP|  39000. 00000 39000.00|  15000. 00000 15000. 00|  31443. 70000 31443. 70
CONSTRUCTI ON ENGI NEERI NG [ [
0002 105-07039 12.000 MS | 1600. 00000 19200. 00| 2000. 00000 24000. 00| 1038. 26000 12459. 12
FIELD OFFICE, B | | [
0003 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL [ | [
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | [
0005 110-01001 LUWP|  175000. 00000 175000. 00|  195548. 07000 195548. 07| 199833. 28000 199833. 28
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-05821 303.000 STA | 450. 00000 136350. 00| 515. 00000 156045. 00| 319. 06000 96675. 18
CLEARI NG AND GRUBBI NG | | |
0007 202-94954 15.000 LFT | 106. 42000 1596. 30| 87. 00000 1305. 00| 38. 31000 574. 65
BARRI ER WALL, CONCRETE, REMOVE | | |
0008 202- 95027 2.000 EACH 1500. 00000 3000. 00| 1000. 00000 2000. 00| 1414. 97000 2829. 94
| MPACT ATTENUATOR REMOVE | | |
0009 304-07783 173.000 TON | 300. 00000 51900. 00| 455. 00000 78715. 00| 234. 78000 40616. 94
HVA PATCH NG TYPE D | | |
0010 306- 08039 20104. 000 SYS | 6. 00000 120624. 00 3. 95000 79410. 80| 5. 34000 107355. 36
M LLING ASPHALT REMOVAL | | |
0011 401-06264 LUMP| 3000. 00000 3000. 00| 3000. 00000 3000. 00| 2096. 25000 2096. 25
PROFI LOGRAPH, HMA | | |
0012 401-07337 1659.000 TON | 150. 00000 248850. 00| 101. 00000 167559. 00| 142. 54000 236473. 86
QU QA HVA, 5, 76, SURFACE, 9.5 nm-- SMA | | [
0013 401-07405 3317.000 TON | 61. 00000 202337. 00| 43. 00000 142631. 00| 57. 65000 191225. 05

QC/ QA HWVA, 5, 76, | NTERMEDI ATE, 19.0 nmm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 221 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 371, 482. 87 ROUTE : 70
CALL ORDER : 221 CONTRACT 1D : R -27642-A COUNTI ES :  HANCOCK HENRY
LETTI NG DATE : 08/17/04 10: 00 AM DISTRICT  : GREENFIELD DI STR CT MARI ON OTHERS
SET-ASI DE :
| (1) 35-0999231 | (2) 35 0918397 | (3) 05-0558668

| HUNT PAVI NG COWPANY, INC. |RI ETH RILEY CONSTRUCTION | WEDDLE BROTHERS H GHVAY GROU
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ Ty
0014 406- 05520 5.000 TON | 250. 00000 1250. 00| 140. 00000 700. 00| 209. 62000 1048. 10
ASPHALT FOR TACK COAT | |
0015 503- 05310 2920.000 LFT | 35. 70000 104244. 00| 66. 00000 192720. 00| 37. 42000 109266. 40
TERM NAL JOI NT | |
0016 506- 06333 12602. 000 SYS | 77. 00000 970354. 00| 109. 00000 1373618. 00| 139. 61000 1759365. 22
PCCP PATCHI NG, FULL DEPTH | | |
0017 506- 06334 48.000 SYS | 166. 00000 7968. 00| 495. 00000 23760. 00| 166. 20000 7977. 60
PCCP PATCHI NG PARTI AL DEPTH | | |
0018 507-07482 703327.000 LFT | 1. 19000 836959. 13| 1. 28000 900258. 56| 1. 12000 787726. 24
CRACKS AND JOI NTS | N PCCP, ROUT AND SEAL| |
0019 601- 06224 2.000 EACH  41792.12000 83584.24|  37300. 00000 74600.00]  39095. 01000 78190. 02
| MPACT ATTENUATOR, CR W, TL-2 [ [ |
0021 609- 06257 219.000 SYS | 124. 09000 27175. 71| 140. 00000 30660. 00| 63. 66000 13941. 54
REI NFORCED CONCRETE BRI DGE APPROACH, 10 | | |
I'N. | I |
0022 617-99171 232.000 LFT | 54. 06000 12541. 92| 105. 00000 24360. 00| 41. 00000 9512. 00
REPLACEMENT OF SEAL FOR EXPANSI ON JQ NT, | | |
SS I | I
0023 621-01004 38.000 EACH 850. 00000 32300. 00| 850. 00000 32300. 00| 524. 06000 19914. 28
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ [
SEEDI NG | | |
0024 621- 06559 33612. 000 SYS | 0. 93000 31259. 16| 0. 86000 28906. 32| 1. 21000 40670.52
MULCHED SEEDI NG R | | |
0025 724-04163 584.000 LFT | 54. 06000 31571. 04| 102. 00000 59568. 00| 26. 58000 15522. 72
STRUCTURAL EXPANSI ON JOI NT SEAL, REPLACE| | [
0026 801-01093 2.000 EACH| 2500. 00000 5000. 00| 6000. 00000 12000. 00| 969. 51000 1939. 02
TEMPORARY WORKSI TE SPEED LIM T SI GN [ | |
ASSEMBLY | | |
0027 801- 06640 50.000 EACH| 113. 54000 5677. 00| 200. 00000 10000. 00| 110. 05000 5502. 50
CONSTRUCTI ON SI GN, A | | |
0028 801-06710 360.000 DAY | 25. 00000 9000. 00| 13. 00000 4680. 00| 12.58000 4528. 80
FLASH NG ARROW S| GN | [ [
0029 801-06775 LUWP|  267000. 00000 267000. 00] 280000. 00000 280000. 00| 179064. 81000 179064. 81
MAI NTAI NI NG TRAFFI C | |
0030 801-07215 360.000 DAY | 36. 76000 13233. 60| 38. 00000 13680. 00| 35. 64000 12830. 40
TEMPORARY CHANGEABLE MESSAGE S| GN | | [
0031 808-06702 6025. 000 LFT | 0. 55000 3313. 75| 0. 89000 5362. 25| 0. 43000 2590. 75
LINE, THERMOPLASTIC, BROKEN, WH TE, 5 | [ [
I'N. I I |
0032 808- 06703 14460.000 LFT | 0. 55000 7953. 00| 0. 71000 10266. 60| 0. 31000 4482. 60
LINE, THERMOPLASTIC, SOLID, WVHTE, 4 IN | |



ENG NEER S ESTI MATE: $ 5, 371, 482. 87
CALL CRDER @ 221

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

RQUTE : 70

DATE : 08/ 27/ 04
PAGE : 221 -3

CONTRACT ID : R -27642-A COUNTI ES :  HANCOCK HENRY
LETTI NG DATE : 08/17/04 10: 00 AM DISTRICT  : GREENFIELD DI STRICT MARI ON OTHERS
SET- ASI DE :
| (1) 35 0999231 | (2) 35 0918397 | (3) 05-0558668
| HUNT PAVI NG COVPANY, INC. | RIETH RILEY CONSTRUCTION | WEDDLE BROTHERS H GHVAY GROU
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m o et o e e et et e e e e e e e e e et e e e e e e e e e eemeemeaooo-
0033 808- 75245 9640.000 LFT | 0. 55000 5302. 00| 0. 71000 6844. 40| 0. 32000 3084. 80
LINE, THERVOPLASTIC, SCLID, YELLON 4 | | [
IN. I I I
0034 808- 75996 300. 000 EACH 25. 00000 7500. 00| 15. 00000 4500. 00| 9. 43000 2829. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | [ |
REMOVE | [ [
0035 808- 75998 300. 000 EACH 56. 00000 16800. 00| 30. 00000 9000. 00| 50. 31000 15093. 00

SNOWPLOWABLE RAI SED PAVEMENT NMARKER |
SECTI ON TOTALS |

|
$ 3,480, 845. 85

$ 3,480, 845. 85

I
$ 3,963, 000. 00|

$ 3,963, 000. 00|

$ 3,996, 665. 65

$ 3,996, 665. 65




| NDI ANA DEPARTMVENT OF TRANSPCORTATI ON DATE : 08/ 27/ 04
PAGE : 221 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 371, 482. 87 ROUTE : 70
CALL ORDER : 221 CONTRACT ID : R -27642-A COUNTI ES :  HANCOCK HENRY
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT MARI ON OTHERS
SET- ASI DE :
| (4) 351917625 | (5) 35 1618530 |
| M LESTONE CONTRACTCRS, L.P. | AVER CAN CONTRACTI NG & SERM |
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMDUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e et e e e e e e e e e eemeemeeooo-

SECTI ON 0001  PCCP PATCH NG AND ASPHALT RESURFACE

[ I
0001 105-06845 LUWP| 41000. 00000 41000. 00| 50000. 00000 50000.

CONSTRUCTI ON ENG NEERI NG | |

0002 105-07039 12.000 MOS | 1400. 00000 16800. 00| 1500. 00000 18000.
FIELD OFFI CE, B | |

0003 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1.
FAI LED MATERI AL | |

0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1.
QUALI TY ASSURANCE ADJUSTMENT

0005 110-01001 LUWP|  208000. 00000 208000. 00|  210000. 00000 210000.
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0006 201-05821 303.000 STA | 400. 00000 121200. 00| 600. 00000 181800.
CLEARI NG AND GRUBBI NG | |

0007 202-94954 15.000 LFT | 200. 00000 3000. 00| 200. 00000 3000.
BARRI ER WALL, CONCRETE, REMOVE | |

0008 202- 95027 2.000 EACH 505. 00000 1010. 00| 2500. 00000 5000.
| MPACT ATTENUATOR REMOVE | |

0009 304-07783 173.000 TON | 224. 00000 38752. 00| 450. 00000 77850.
HVA PATCH NG TYPE D | |

0010 306-08039 20104.000 SYS | 5. 10000 102530. 40| 8. 50000 170884,
M LLING ASPHALT REMOVAL | |

0011 401-06264 LUVP| 2000. 00000 2000. 00| 3200. 00000 3200.
PROFI LOGRAPH, HVA | |

0012 401-07337 1659. 000 TON | 136. 00000 225624. 00| 125. 00000 207375.
QC/ QA HWA, 5, 76, SURFACE, 9.5 nm-- SMA | |

0013 401-07405 3317.000 TON | 55. 00000 182435. 00| 63. 00000 208971.
QC/ QA HVA, 5, 76, | NTERVEDI ATE, 19.0 nm | |

0014 406- 05520 5.000 TON | 200. 00000 1000. 00| 200. 00000 1000.
ASPHALT FOR TACK COAT | |

0015 503-05310 2920.000 LFT | 35. 70000 104244. 00| 100. 00000 292000.
TERM NAL JO NT | |

0016 506- 06333 12602. 000 SYS | 99.50000  1253899. 00| 110.00000  1386220.
PCCP PATCH NG, FULL DEPTH | [

0017 506-06334 48.000 SYS | 212. 00000 10176. 00| 400. 00000 19200.
PCCP PATCHI NG PARTI AL DEPTH | [

0018 507-07482 703327.000 LFT | 1.50000  1054990. 50| 1. 35000 949491.
CRACKS AND JO NTS | N PCCP, ROUT AND SEAL| |

0019 601-06224 2.000 EACH  40000.00000 80000. 00|  45000. 00000 90000.
| MPACT ATTENUATOR, CR, W, TL-2 | |

0021 609- 06257 219.000 SYS | 148. 00000 32412. 00 200. 00000 43800.

REI NFORCED CONCRETE BRI DGE APPRCACH, 10 | |
I'N. I |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 221 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 5, 371, 482. 87 ROUTE : 70
CALL ORDER : 221 CONTRACT ID : R -27642-A COUNTI ES :  HANCOCK HENRY
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT MARI ON OTHERS
SET- ASI DE :
| (4) 351917625 | (5) 35 1618530 |
| M LESTONE CONTRACTCRS, L. P. | AVER CAN CONTRACTI NG & SERM |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e e e e e e e e e e e e emeemeeooo-
0022 617-99171 232.000 LFT | 175. 00000 40600. 00| 32. 00000 7424. 00|
REPLACEMENT OF SEAL FOR EXPANSI ON JOI NT, | | |
SS [ I
0023 621-01004 38.000 EACH 525. 00000 19950. 00| 900. 00000 34200. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0024 621-06559 33612.000 SYS | 1. 20000 40334. 40| 0. 90000 30250. 80|
MULCHED SEEDI NG R | | |
0025 724-04163 584.000 LFT | 165. 00000 96360. 00| 80. 00000 46720. 00|
STRUCTURAL EXPANSI ON JO NT SEAL, REPLACE| | |
0026 801-01093 2.000 EACH 950. 00000 1900. 00| 1000. 00000 2000. 00|
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0027 801-06640 50. 000 EACH| 110. 00000 5500. 00| 125. 00000 6250. 00|
CONSTRUCTI ON SI GN, A | | |
0028 801-06710 360.000 DAY | 12. 60000 4536. 00| 13. 00000 4680. 00|
FLASHI NG ARROW S| GN | | |
0029 801-06775 LUWP|  487085. 00000 487085.00|  180000. 00000 180000. 00|
MAI NTAI NI NG TRAFFI C | | [
0030 801-07215 360.000 DAY | 36. 00000 12960. 00| 36. 00000 12960. 00|
TEMPORARY CHANGEABLE MESSAGE Sl GN | | |
0031 808-06702 6025. 000 LFT | 0. 42000 2530. 50| 0. 45000 2711. 25
LINE, THERMOPLASTIC, BROKEN, WH TE, 5 | | |
I'N I I I
0032 808-06703 14460.000 LFT | 0. 33000 4771. 80| 0. 35000 5061. 00|
LINE, THERMOPLASTIC, SOLID, WA TE, 4 IN.| | |
0033 808- 75245 9640.000 LFT | 0. 32000 3084. 80| 0. 35000 3374. 00|
LINE, THERMOPLASTIC, SCLID, YELLOW 4 | | |
IN | | |
0034 808- 75996 300.000 EACH| 9. 00000 2700. 00| 1. 75000 525. 00|
SNOWPLOMBLE RAI SED PAVENENT MARKER, | | |
REMOVE | | |
0035 808-75998 300.000 EACH| 50. 00000 15000. 00| 50. 00000 15000. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 4,216, 387. 40| $ 4,268, 949. 50|
------------------------------------------ o
CONTRACT TOTALS | $ 4,216, 387. 40| $ 4,268, 949. 50|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 231 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 207, 204. 00 RQUTE : 231
CALL ORDER : 231 OONTRACT ID : R -27677-A COUNTI ES : SPENCER
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 12/17/04 COVPLETI ON DATE
CONTRACT DESCRI PTI N : RURAL PRQIECT(S) : 070300B
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 35-1284120 KOBERSTEI N TRUCKI NG | NC. $ 55, 877. 80 100. 0000%
2 351801998 CLR INC. $ 56, 092. 00 100. 3833%
3 351874009 HAUER EXCAVATI NG CONDI TI ONAL BI D $ 68, 792. 36 123.1121%
4  35-1757738 NAAS & SONS | NC. $ 91, 286. 00 163. 3672%
5 351134435 FOERTSCH CONSTRUCTI ON $ 96, 877. 90 173. 3745%
| (1) 351284120 | (2) 35 1801998 | (3) 35-1874009
| KOBERSTEI N TRUCKI NG | NC. | CLR INC. | HAUER EXCAVATI NG
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e o e oot e e et e e o e o e e e et e e e e e e e e eemeeoeaoo--
SECTI ON 0001  DEMOLI TI ON, HOUSES AND BUI LDI NGS, REMOVE
[ I I
0001 110-01001 LUMP| 2750. 00000 2750. 00| 2800. 00000 2800. 00| 2000. 00000 2000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202-03000 LUWP| 9000. 00000 9000. 00| 9500. 00000 9500.00]  14000. 00000 14000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 27 | I |
0003 202- 03000 LUMP| 2000. 00000 2000. 00| 600. 00000 600. 00| 1800. 00000 1800. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 29 I I I
0004 202-03000 LUMP|  10600. 00000 10600. 00| 6500. 00000 6500.00]  13800. 00000 13800. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 30 | I |
0005 202-03000 LUMP|  13200. 00000 13200. 00| 9500. 00000 9500.00]  17800. 00000 17800. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 4 I I I
0006 202-03000 LUMP| 8000. 00000 8000. 00| 6600. 00000 6600.00]  10500. 00000 10500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 5 I | |
0007 621-06559 1500. 000 SYS | 1. 70000 2550. 00| 3. 00000 4500. 00| 0. 60000 900. 00
MULCHED SEEDI NG R | | |
0008 202-03135 2682.000 SFT | 2. 90000 7777. 80 6. 00000 16092. 00| 2.98000 7992. 36
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | | |
REMOVE I I I
SECTI ON TOTALS | $ 55, 877. 80| $ 56, 092. 00| $ 68, 792. 36
------------------------------------------ o

CONTRACT TOTALS | $ 55, 877. 80| $ 56, 092. 00| $ 68, 792. 36




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

08/ 27/ 04

231 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 207, 204. 00 ROUTE : 231
CALL ORDER : 231 CONTRACT ID : R -27677-A COUNTI ES : SPENCER
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1757738 | (5) 35-1134435 |
| NAAS & SONS | NC. | FOERTSCH CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T T N T N TN T NS
SECTI ON 0001  DEMOLI TION, HOUSES AND BUI LDI NGS, REMOVE
[ I I
0001 110-01001 LUMP|  22200. 00000 22200.00|  12843. 00000 12843. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0002 202- 03000 LUVP| 8780. 00000 8780.00|  16307. 69000 16307. 69|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 27 | | I
0003 202- 03000 LUMP| 9400. 00000 9400. 00| 1982. 45000 1982. 45|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 29 I I I
0004 202- 03000 LUMP| 8700. 00000 8700.00]  15128. 50000 15128. 50|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 30 [ I I
0005 202- 03000 LUMWP| 9250. 00000 9250.00]  22792. 36000 22792. 36|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 4 [ I I
0006 202- 03000 LUMP| 8500. 00000 8500.00]  10554. 70000 10554. 70|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 5 I I I
0007 621-06559 1500. 000 SYS | 2.00000 3000. 00| 1. 50000 2250. 00|
MULCHED SEEDI NG R [ [ [
0008 202-03135 2682.000 SFT | 8. 00000 21456. 00| 5. 60000 15019. 20|
REGULATED ASBESTCS CONTAI NI NG MATERI ALS, | | |
REMOVE | | |
SECTI ON TOTALS | $ 91, 286. 00| $ 96, 877. 90|
------------------------------------------ L N N N T I T e .
CONTRACT TOTALS | $ 91, 286. 00| $ 96, 877. 90|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 251 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 54, 205. 00 ROUTE : US 20
CALL ORDER : 251 CONTRACT ID : R -27685-A COUNTI ES : LAGRANGE
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 02/25/05 OOVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 228000V
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BID LOV BI D
1  35-1058755 BAKER & SCHULTZ, | NC. $ 29, 100. 00 100. 0000%
2 35-1690004 NORTHERN | NDI ANA CONSTRUCTI ON $ 43, 130. 00 148. 2130%
3 352009641 REAGI NS, | NC. $ 59, 809. 00 205. 5292%
| (1) 351058755 | (2) 35 1690004 | (3) 35-2009641
| BAKER & SCHULTZ, | NC, | NORTHERN | NDI ANA CONSTRUCTI O REAG NS, | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e et o e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeemeeoo-
SECTI ON 0001  HOUSES AND BUI LDI NGS, REMOVE
[ I I
0001 110-01001 LUMP| 1500. 00000 1500. 00| 2300. 00000 2300. 00| 1200. 00000 1200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0002 202-03000 LUMP| 1570. 00000 1570. 00| 900. 00000 900.00|  15191. 00000 15191. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | [ |
NO 4 GARAGE | | [
0003 202- 03000 LUMP|  14000. 00000 14000. 00|  14130. 00000 14130.00]  13449. 00000 13449. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 4 HOME | [ [
0004 202-03000 LUMP| 8380. 00000 8380.00]  20800. 00000 20800.00|  17655. 00000 17655. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 7 COMVERCI AL BLDG | | |
0005 621-06559 500. 000 SYS | 3. 00000 1500. 00| 1. 00000 500. 00| 3. 50000 1750. 00
MULCHED SEEDI NG R | | |
0006 202-01011 LUMP| 2150. 00000 2150. 00| 4500. 00000 4500.00]  10564. 00000 10564. 00
ASBESTCS, REMOVE | | |
SECTI ON TOTALS | $ 29, 100. 00| $ 43, 130. 00 $ 59, 809. 00
------------------------------------------ S S
CONTRACT TOTALS | $ 29, 100. 00| $ 43, 130. 00| $ 59, 809. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: NONE BELOW

CALL CRDER : 261 CONTRACT I D :
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET-ASI DE :

VENDOR RANKI NG :

TABULATI ON CF BI DS

R -27699-A
GREENFI ELD DI STRI CT
10/ 30/ 04 COVPLETI ON DATE

RQUTE :
COUNTI ES :

PRQJECT( S)

35
HOMRD

120300M

DATE : 08/ 27/ 04
PAGE : 261 -1

1  35-1058755 BAKER & SCHULTZ, | NC.
2  35-1817574 YARDBERRY LANDSCAPE

11,677. 80
12, 580. 00

100. 0000%
107. 7257%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 271 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 297, 905. 18 ROUTE :
CALL ORDER : 271 CONTRACT ID : R -27776-A COUNTI ES : LAGRANGE STEUBEN
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 11/05/04 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT(S) : 674C280
674C281
674C282
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LOV BI D
1 351139301 E & B PAVING |NC. $  225,650.10 100. 0000%
2 35-1065659 BROOKS CONSTRUCTI ON COMPANY | NC $  226,298.73 100. 2874%
3 351185040 NI BLOCK EXCAVATI NG, | NC. $  227,697.50 100. 9073%
| (1) 351139301 | (2) 35 1065659 | (3) 35-1185040
|E & B PAVING | NC. | BROOKS CONSTRUCTI ON COVPANY | NI BLOCK EXCAVATING, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e e o e et m et e e e o m e e e et e e e e e e e memmeeeo---
SECTI ON 0001  NEW PAVEMENT
I I I
0001 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL | | |
0002 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | |
0003 110-01001 LUMP|  11000. 00000 11000. 00| 5385. 86000 5385.86|  11300. 00000 11300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 203-02000 5.000 CYS | 50. 00000 250. 00| 50. 00000 250. 00| 50. 00000 250. 00
EXCAVATI ON,  COMMON | | |
0005 203-02070 5.000 CYS | 50. 00000 250. 00| 50. 00000 250. 00| 50. 00000 250. 00
BORROW | | [
0007 301-07448 2531.000 TON | 4. 00000 10124. 00| 11. 00000 27841. 00| 14. 00000 35434. 00
COVPACTED AGGREGATE, NO. 53, BASE | | [
0008 303-07449 290.000 TON | 4. 00000 1160. 00| 43.00000 12470. 00| 15. 00000 4350. 00
COMPACTED AGGREGATE, NO. 73 [ | [
0009 402-07432 1518.000 TON | 44. 60000 67702. 80| 46. 00000 69828. 00| 41. 25000 62617. 50
HVA SURFACE, TYPE A | [ [
0010 402-07435 2530.000 TON | 34. 55000 87411. 50| 35. 00000 88550. 00| 36. 00000 91080. 00
HVA | NTERVEDI ATE, TYPE A [ [ [
0012 718-99153 20.000 SYS | 2. 50000 50. 00| 40. 00000 800. 00| 85. 00000 1700. 00
GEOTEXTI LES FOR UNDERDRAI N | | |
0013 732-07653 4.000 TON | 15. 00000 60. 00| 100. 00000 400. 00| 60. 00000 240. 00
COARSE AGGREGATE, NO. 8 | | |
0014 801-04308 3.000 EACH 100. 00000 300. 00| 450. 00000 1350. 00| 450. 00000 1350. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0015 801-92448 60. 000 DAY | 5. 00000 300. 00| 3. 60000 216. 00| 4.00000 240. 00

CONSTRUCTI ON SI GNS, MOBI LE | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 271 -2
TABULATION OF BI DS
ENG NEER S ESTIMATE: $ 297, 905. 18 ROUTE :
CALL ORDER : 271 CONTRACT ID : R -27776-A COUNTI ES : LAGRANGE STEUBEN
LETTI NG DATE : 08/ 17/04 10: 00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35 1139301 | (2) 35-1065659 | (3) 35-1185040
|E & B PAVING |NC. | BROOKS CONSTRUCTI ON COVPANY | NI BLOCK EXCAVATI NG | NC.
LINE NO / |TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e m o e e e e e e et e e e e e e e e e et e e e e e e e e e e eemeemeaooo-
0016 501-05050 16.000 SYS | 58. 00000 928. 00| 120. 00000 1920. 00| 100. 00000 1600. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, 6 | | |
IN. I | I
0017 205- 06937 640.000 LFT | 1. 52000 972. 80| 2.38000 1523. 20| 1. 60000 1024. 00
TEMPORARY SI LT FENCE | |
0018 205- 06932 140.000 LFT | 10. 00000 1400. 00| 11. 00000 1540. 00| 5. 00000 700. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0019 203-60778 LUMP|  40500. 00000 40500.00]  11102. 67000 11102.67|  13100. 00000 13100. 00
GRADI NG | | |
0020 615-06496 52.000 EACH 20. 00000 1040. 00| 35. 00000 1820. 00| 30. 00000 1560. 00
PARKI NG BARRI ER | | |
0021 715-05119 30.000 LFT | 73. 30000 2199. 00| 35. 00000 1050. 00| 30. 00000 900. 00
PIPE, TYPE 1, O ROUWAR 15 IN. | | |
SECTI ON TOTALS | $  225,650. 10| $  226,298.73| $  227,697.50
------------------------------------------ S B
CONTRACT TOTALS | $  225,650. 10| $  226,298.73| $  227,697.50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 08/27/04
PAGE : 321 -1

ENG NEER S ESTI MATE: $ 1, 909, 873. 52 ROUTE : SR 159
CALL ORDER : 321 CONTRACT ID : RS-27024-A COUNTI ES : KNOX
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 85 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 4942008
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LON BI D
1 351418333 ROGERS GROUP, | NC. $ 1,601, 791.85 100. 0000%
2 35-1357381 O MARA, DAVE CONTRACTCR $ 1,767,535.25 110. 3473%
| (1) 35 1418333 | (2) 35 1357381 [
| ROGERS GROUP, | NC. | O MARA, DAVE CONTRACTOR |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e
SECTI ON 0001  HVA RESURFACE
[ | |
0001 105-06845 LUMP| 8420. 00000 8420.00]  20000. 00000 20000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07038 12.000 MOS | 745. 00000 8940. 00| 1200. 00000 14400. 00|
FIELD OFFICE, A | | |
0003 105-07577 10. 000 MOS | 74. 00000 740. 00| 65. 00000 650. 00|
CELLULAR SERVI CE | | |
0004 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | | |
0005 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTNENT | | |
0006 110-01001 LUMP|  69606. 00000 69606. 00|  87000. 00000 87000. 00|
MOBI LI ZATI ON AND DENMOBI LI ZATI ON | [ |
0007 202-02241 400.000 LFT | 3. 00000 1200. 00| 4. 40000 1760. 00|
GUARDRAI L, REMOVE | | |
0008 202-02272 740.000 LFT | 8. 00000 5920. 00| 4. 35000 3219. 00|
PAVED S| DE DI TCH, REMOVE | | |
0009 202-02278 297.000 LFT | 15. 00000 4455 00| 10. 00000 2970. 00|
CURB, CONCRETE, REMOVE | | |
0010 202-52710 230.000 SYS | 19. 00000 4370. 00| 7. 40000 1702. 00|
SI DEWALK, CONCRETE, REMOVE | | |
0011 202-93741 28.000 EACH 425. 00000 11900. 00| 500. 00000 14000. 00|
GUARD RAI L END TREATMENT, REMOVE | | |
0012 203-02000 475.000 CYS | 15. 00000 7125. 00| 20. 00000 9500. 00|
EXCAVATI ON,  COVMON | | |
0013 203-02376 LUMP|  12519. 00000 12519.00]  19000. 00000 19000. 00|
EXCAVATI ON, COMMVON, FOR DI TCH GRADING | | |
0015 205- 06933 2.000 EACH 97. 00000 194. 00| 105. 00000 210. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0016 205- 06937 760.000 LFT | 2.00000 1520. 00| 2.00000 1520. 00|

TEMPORARY SI LT FENCE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 321 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 909, 873. 52 ROUTE : SR 159
CALL ORDER : 321 CONTRACT ID : RS-27024-A COUNTI ES : KNOX
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35-1418333 | (2) 351357381 [
| ROGERS GROUP, | O MARA, DAVE CONTRACTCR [
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e et o e o e et e e et e e e e e e e e e et e e e e e e e e e e emmeemeeooo-
0017 211-07454 641.000 CYS | 36. 00000 23076. 00 32. 00000 20512. 00|
STRUCTURE BACKFI LL | | |
0018 301-07448 950. 000 TON | 20. 00000 19000. 00| 18. 00000 17100. 00|
COMPACTED AGGREGATE, NO 53, BASE | | |
0019 303-07449 330.000 TON | 33. 00000 10890. 00| 21. 50000 7095. 00|
COMPACTED AGGREGATE, NO. 73 [ [ [
0020 304-07490 200.000 TON | 114. 00000 22800. 00| 90. 00000 18000. 00|
HVA PATCH NG TYPE B | | |
0021 306-08033 104400. 000 SYS | 0. 33000 34452. 00| 0. 25000 26100. 00|
MLLING ASPHALT, 1 IN. | | |
0022 306-08034 4950.000 SYS | 0. 36000 1782. 00| 0. 50000 2475. 00|
MLLING ASPHALT, 1 1/2 IN. | | |
0023 306-08043 4190.000 SYS | 1. 43000 5991. 70| 1. 50000 6285. 00|
M LLING TRANSI TI ON | | |
0024 401-06264 LUVP| 5200. 00000 5200. 00| 2500. 00000 2500. 00|
PROFI LOGRAPH, HVA | [ [
0025 401-07321 9020.000 TON | 34. 10000 307582. 00| 37. 70000 340054. 00|
QC/ QA HWVA, 2, 64, SURFACE, 9.5 nm | | |
0026 401-07371 9600. 000 TON | 28. 50000 273600. 00| 35. 45000 340320. 00|
QC/ QA HWVA, 2, 64, |NTERVEDI ATE, 12.5 mm | | |
0027 401-07407 800.000 TON | 36. 25000 29000. 00| 38. 75000 31000. 00|
QC/ QA HMVA, 2, 64, BASE, 25.0 nm | | |
0028 402-07451 3440.000 TON | 30. 00000 103200. 00| 37. 80000 130032. 00|
HVA, TYPE B, WEDGE AND LEVEL | | |
0029 405-05517 33.000 TON | 280. 00000 9240. 00| 280. 00000 9240. 00|
ASPHALT FOR PRI ME COAT | | [
0030 406- 05520 65.000 TON | 100. 00000 6500. 00| 200. 00000 13000. 00|
ASPHALT FOR TACK COAT | | [
0031 601-01846 5.000 EACH 1780. 00000 8900. 00| 2100. 00000 10500. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | [
0032 601-06035 88.000 LFT | 7. 15000 629. 20| 11. 00000 968. 00|
GUARDRAI L, RESET | | [
0034 601-92948 2728.000 LFT | 2. 60000 7092. 80| 4. 40000 12003. 20|
GUARDRAI L, ADJUST HEI GHT | | |
0035 601-94689 25.000 EACH 2353. 00000 58825. 00| 3500. 00000 87500. 00|
GUARDRAI L END TREATMENT, CS | | |
0036 601-99105 450.000 LFT | 16. 25000 7312. 50| 17. 50000 7875. 00|
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0037 604-06070 42.000 SYS | 51. 00000 2142. 00| 42. 00000 1764. 00|

SI DEWALK, CONCRETE [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 321 -3
TABULATI ON CF BI DS

PIPE, TYPE 1, CRCULAR, 30 IN.

ENG NEER S ESTI MATE: $ 1, 909, 873. 52 ROUTE : SR 159
CALL ORDER : 321 CONTRACT 1D : RS-27024-A COUNTI ES : KNOX
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35-1418333 | (2) 35-1357381 |
| ROGERS GROUP, | NC. | O MARA, DAVE CONTRACTCR [
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMONT|  UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T T N T N TN T NS
0038 604- 07894 28.000 SYS | 111. 00000 3108. 00| 157. 00000 4396. 00|
CURB RAMP, CONCRETE, A | | |
0039 604-07896 151.000 SYS | 107. 00000 16157. 00| 95. 00000 14345. 00|
CURB RAMP, CONCRETE, B | | |
0040 604-07899 17.000 SYS | 107. 00000 1819. 00| 96. 00000 1632. 00|
CURB RAMP, CONCRETE, E | | |
0041 604-07901 10.000 SYS | 100. 00000 1000. 00| 180. 00000 1800. 00|
CURB RAMP, CONCRETE, G | | |
0042 605- 94190 100. 000 SFT | 12. 75000 1275. 00| 10. 00000 1000. 00|
CURB PATCHI NG | | |
0043 610-07487 1110. 000 TON | 68. 50000 76035. 00| 62. 00000 68820. 00|
HVA FOR APPROACHES, TYPE B | | |
0044 615-06527 1.000 EACH 485. 00000 485. 00| 2500. 00000 2500. 00|
MCNUMVENT, SECTI ON CORNER | | |
0045 616- 02305 74.000 CYS | 105. 00000 7770. 00| 153. 00000 11322. 00|
GABI ONS | | |
0046 616-02320 7310.000 SYS | 1. 80000 13158. 00| 1. 95000 14254. 50|
GEOTEXTI LES | | |
0047 616-06451 4820. 000 TON | 22. 00000 106040. 00| 24. 50000 118090. 00|
Rl PRAP, UNI FORM | | |
0048 621-01004 2.000 EACH 1000. 00000 2000. 00| 550. 00000 1100. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0049 621- 06559 900. 000 SYS | 0. 60000 540. 00| 0. 70000 630. 00|
MULCHED SEEDI NG R | | |
0050 621- 06567 2.400 MG | 1. 00000 2. 40| 1. 00000 2. 40|
WATER | | |
0051 621- 06575 600. 000 SYS | 6. 25000 3750. 00| 8. 80000 5280. 00|
SODDI NG,  NURSERY | | |
0052 714-93978 44.000 LFT | 255. 00000 11220. 00| 275. 00000 12100. 00|
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 4 FT. X 2 FT. [ | |
0053 715-02628 2.000 EACH 192. 00000 384. 00| 330. 00000 660. 00|
SAFETY METAL END SECTION, 6:1, 15 IN. | | |
0054 715-05118 6.000 LFT | 78. 00000 468. 00| 50. 00000 300. 00|
PIPE, TYPE 1, O RCULAR 12 IN. | | |
0055 715-05119 652.000 LFT | 45. 00000 29340. 00| 24. 00000 15648. 00|
PIPE, TYPE 1, O RCULAR 15 IN. | | |
0056 715-05123 568.000 LFT | 55. 00000 31240. 00| 31. 00000 17608. 00|
PIPE, TYPE 1, C RCULAR 24 IN | | |
0057 715-05125 268.000 LFT | 71. 00000 19028. 00| 48. 50000 12998. 00|
I



| NDI ANA DEPARTMENT OF TRANSPCORTATI ON DATE : 08/27/04
PAGE : 321 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 909, 873. 52 ROUTE : SR 159
CALL ORDER : 321 CONTRACT ID : RS-27024-A COUNTI ES : KNOX
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35-1418333 | (2) 35-1357381 [
| ROGERS GROUP, | NC. | O MARA, DAVE CONTRACTCR [
LINE NO/ |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e ot o e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0058 715-05169 50.000 LFT | 92. 00000 4600. 00| 44. 70000 2235. 00|
PIPE, TYPE 3, CIRCULAR 15 IN. | | |
0059 715-05203 50.000 LFT | 45. 00000 2250. 00| 9. 65000 482. 50|
PIPE, TYPE 4, CCRCULAR 4 IN | | |
0060 715-05208 6.000 LFT | 80. 00000 480. 00| 21. 50000 129. 00|
PIPE, TYPE 4, CIRCULAR 15 IN. | | |
0061 715-06957 50.000 LFT | 47.00000 2350. 00| 9. 60000 480. 00|
PIPE, TYPE 4, CCRCULAR 3 IN | [ |
0062 715- 46000 2.000 EACH 170. 00000 340. 00| 215. 00000 430. 00|
PI PE END SECTION, 12 IN | | [
0063 715-46030 4.000 EACH 318. 00000 1272. 00| 410. 00000 1640. 00|
PI PE END SECTION, 30 IN, | | |
0064 720-45030 1.000 EACH 1500. 00000 1500. 00| 680. 00000 680. 00|
I NLET, E7 | | |
0065 720-45045 1.000 EACH 1930. 00000 1930. 00| 1250. 00000 1250. 00|
I NLET, J10 | |
0066 720- 45055 8.000 EACH 1925. 00000 15400. 00| 1230. 00000 9840. 00|
I NLET, MLO | | |
0067 720- 45085 1.000 EACH 2700. 00000 2700. 00| 1600. 00000 1600. 00|
I NLET, T14 | [ [
0068 720-45155 1.000 EACH 1935. 00000 1935. 00| 1870. 00000 1870. 00|
I NLET, MLO, MODI Fl ED | | |
0069 801-06203 6450. 000 LFT | 0. 80000 5160. 00| 0. 44000 2838. 00|
TEMPORARY PAVEMENT MARKING 4 IN | | |
0070 801-06207 3220.000 LFT | 1. 00000 3220. 00| 1. 20000 3864. 00|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN, | | [
0071 801-06640 47.000 EACH 100. 00000 4700. 00| 154. 00000 7238. 00|
CONSTRUCTI ON SI GN, A | | |
0072 801-06775 LUMP|  81500. 00000 81500. 00|  80000. 00000 80000. 00|
MAI NTAI NI NG TRAFFI C | | |
0073 805- 78470 784.000 LFT | 0. 40000 313. 60| 0. 50000 392. 00|
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA | | |
0074 805-78795 280.000 LFT | 8. 60000 2408. 00| 9. 25000 2590. 00|
SAW CUT FOR ROADVAY LOOP AND SEALER | | [
0075 808-06703 753.000 LFT | 0. 55000 414. 15| 0. 60000 451. 80|
LINE, THERVOPLASTIC, SOLID, WH TE, 4 IN | | [
0076 808-06706 37.000 LFT | 10. 25000 379. 25 11. 00000 407. 00|
LINE, THERMOPLASTIC, SOLID, WHITE, 24 | | [
I'N. I I I
0077 808-06712 8320.000 LFT | 0. 13000 1081. 60| 0. 13000 1081. 60|
I

LI NE, PAINT, BROKEN, YELLOW 4 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 321 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 909, 873. 52 ROUTE : SR 159
CALL ORDER : 321 CONTRACT ID : RS-27024-A COUNTI ES : KNOX
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : VINCENNES Di STRICT
SET- ASI DE :
| (1) 35 1418333 | (2) 35 1357381 |
| ROGERS GROUP, | NC. | O MARA, DAVE CONTRACTOR |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ o m m e et o e e e e e et e e e e e e e e et e e e e e e e e e e e eemeemeeooo-
0078 808-06713 61625.000 LFT | 0. 13000 8011. 25| 0. 13000 8011. 25|
LINE, PAINT, SOLID, WH TE, 4 IN. | |
0079 808-06714 38100. 000 LFT | 0. 13000 4953. 00| 0. 13000 4953. 00|
LINE, PAINT, SOLID, YELLON 4 IN. | | |
0080 808- 75300 152.000 LFT | 2. 50000 380. 00| 2. 75000 418. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 6 IN. | |
0081 808- 75320 2.000 EACH 76. 50000 153. 00| 85. 00000 170. 00|
PAVEMENT NESSAGE MARKI NGS, | | |
THERVMOPLASTI C, LANE | NDI CATI ON ARROW | |
0082 808- 75996 683.000 EACH 4. 60000 3141. 80| 5. 00000 3415. 00|
SNOWPL OMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ [
0083 808- 75998 704.000 EACH 19. 65000 13833. 60 21. 00000 14784. 00|
SNOWPLOMABLE RAI SED PAVEMENT MARKER | |
0084 706-91957 50.000 LFT | 90. 00000 4500. 00| 100. 00000 5000. 00|
BRI DGE RAI LING THRI E BEAM | | |
0085 202-62420 49.000 LFT | 150. 00000 7350. 00| 52. 00000 2548. 00|
BRI DGE RAI LING REMOVE | | [
0086 210-07562 300.000 LFT | 7. 60000 2280. 00| 41. 00000 12300. 00|
TEMPORARY CHECK DAM REVETMENT RI PRAP | | |
0087 601-01522 4.000 EACH| 1890. 00000 7560. 00| 1760. 00000 7040. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0088 601-91147 6.000 EACH 375. 00000 2250. 00| 1980. 00000 11880. 00|
GUARD RAI L END TREATMENT, RESET | | |
0089 715-05019 50.000 LFT | 50. 00000 2500. 00| 121. 50000 6075. 00|
PIPE, TYPE 1, CIRCULAR 36 IN. | | |
0090 720- 45025 1.000 EACH 2100. 00000 2100. 00| 1500. 00000 1500. 00|
I NLET, D6 | | |
0091 720- 45035 5.000 EACH 1500. 00000 7500. 00| 750. 00000 3750. 00|
INLET, F7 | | |
0092 720- 45075 1.000 EACH 2400. 00000 2400. 00| 1450. 00000 1450. 00|
I NLET, RI13 | | |
SECTI ON TOTALS | $ 1,601, 791. 85] $ 1,767,535. 25|
------------------------------------------ o m e e e o e e e et e e et e e e e e e e e e e e m e e e e e e e e e meemeeoo-
CONTRACT TOTALS | $ 1,601, 791. 85| $ 1,767, 535. 25|




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

TABULATI ON CF BI DS

DATE : 08/ 27/ 04
PAGE : 341 -1

ENG NEER S ESTI MATE: $ 2, 296, 510. 13 ROUTE : 65
CALL ORDER : 341 CONTRACT 1D : RS-27596-A COUNTI ES : JACKSON SCoTT
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TIME : 09/02/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 0652152
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 2,263, 000.00 100. 0000%
2 351357381 O MARA, DAVE CONTRACTOR $ 2,479, 186.75 109. 5531%
| (1) 35-2040801 | (2) 35-1357381 [
| GOHVANN ASPHALT & CONSTR, || O MARA, DAVE CONTRACTOR |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR!I PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T T e
SECTI ON 0001  ROAD REHABI LI TATI ON
| | |
0001 105-07039 12.000 MOS | 2000. 00000 24000. 00| 1000. 00000 12000. 00|
FI ELD OFFI CE, B | | |
0002 105-07577 12.000 MOS | 200. 00000 2400. 00| 100. 00000 1200. 00|
CELLULAR SERVICE , NO 1 | | [
0003 105-07577 12.000 MOS | 200. 00000 2400. 00| 100. 00000 1200. 00|
CELLULAR SERVICE , NO 2 | | [
0004 105-07577 12.000 MOS | 200. 00000 2400. 00| 100. 00000 1200. 00|
CELLULAR SERVICE , NO 3 | | |
0005 105-07577 12.000 MOS | 200. 00000 2400. 00| 100. 00000 1200. 00|
CELLULAR SERVICE , NO. 4 | | |
0006 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
FAl LED MATERI AL | | |
0007 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJ USTNMENT | |
0008 110- 01001 LUMP|  368318. 54000 368318.54|  93000. 00000 93000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | [
0009 304- 07491 100. 000 TON | 85. 00000 8500. 00| 100. 00000 10000. 00|
HVA PATCHI NG, TYPE C | | |
0010 306- 08032 3840. 000 SYS | 1. 30000 4992. 00| 1. 00000 3840. 00|
M LLI NG, TRANSI TI ON | | |
0011 306- 08033 293829. 000 SYS | 0. 50000 146914. 50| 0. 35000 102840. 15|
M LLI NG ASPHALT, 1 IN. | |
0012 401- 06264 LUMP|  15000. 00000 15000. 00|  10000. 00000 10000. 00|
PROFI LOGRAPH, HVA [ [ [
0013 401-07337 23782.000 TON | 30. 00000 713460. 00| 54. 00000 1284228. 00|
QU QA HVA, 5, 76, SURFACE, 9.5 nm-- SMA | | [
0014 402-07439 521.000 TON | 40. 00000 20840. 00| 100. 00000 52100. 00|
HVA | NTERVEDI ATE, TYPE C | | |
0015 402- 07442 695.000 TON | 39. 00000 27105. 00| 85. 00000 59075. 00|

HVA BASE, TYPE C [



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 341 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 296, 510. 13 ROUTE : 65
CALL ORDER : 341 CONTRACT 1D : RS-27596- A COUNTI ES : JACKSON SCoTT
LETTI NG DATE : 08/17/04 10:00 AM DISTRCT  : SEYMOUR D STRICT
SET- ASI DE :
| (1) 35- 2040801 | (2) 35 1357381

| GOHVANN ASPHALT & CONSTR., || O MARA, DAVE CONTRACTOR

LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e m o et o e e et et e e e e e e e e e et e e e e e e e e e eemeemeaooo-
0016 406- 05520 98.000 TON | 175. 00000 17150. 00| 200. 00000 19600. 00|
ASPHALT FOR TACK COAT | | [
0017 506- 06333 3160.000 SYS | 110. 00000 347600. 00| 110. 00000 347600. 00|
PCCP PATCHI NG, FULL DEPTH | | |
0018 801- 06207 27639.000 LFT | 0. 95000 26257. 05| 1. 00000 27639. 00|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN I I I
0019 801-06640 44.000 EACH 135. 00000 5940. 00| 110. 00000 4840. 00|
CONSTRUCTI ON SI GN, A | | |
0020 801-06775 LUMP|  145000. 00000 145000.00]  80000. 00000 80000. 00|
MAI NTAI NI NG TRAFFI C | | |
0021 808-06701 27640.000 LFT | 0. 23000 6357. 20| 0. 30000 8292. 00|
LINE, THERMOPLASTIC, BROKEN, WH TE, 4 | | |
IN. I I I
0022 808-06703 116276.000 LFT | 0. 23000 26743. 48| 0. 30000 34882. 80|
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | | |
0023 808- 75245 116276.000 LFT | 0. 23000 26743. 48| 0. 30000 34882. 80|
LINE, THERVOPLASTIC, SOLID, YELLON 4 | | |
[N | | |
0024 808- 75996 1549.000 EACH 8. 75000 13553. 75] 5. 00000 7745. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | [
0025 808- 75998 1549.000 EACH 27.00000 41823. 00| 30. 00000 46470. 00|
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
0026 105-06845 LUMP|  12000. 00000 12000. 00|  10000. 00000 10000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0027 201-52370 LUMP|  206000. 00000 206000. 00|  170000. 00000 170000. 00|
CLEARI NG RI GHT OF WY | | |
0028 503- 05240 600. 000 LFT | 10. 00000 6000. 00| 10. 00000 6000. 00|
D-1 CONTRACTI ON JO NT | | |
0029 801-06198 40.000 DAY | 400. 00000 16000. 00| 600. 00000 24000. 00|
PATROLLER | [ [
0030 303-01180 150. 000 TON | 30. 00000 4500. 00| 20. 00000 3000. 00|
COVPACTED AGGREGATE, NO 53 | | |
0031 801-06710 150. 000 DAY | 20. 00000 3000. 00| 25. 00000 3750. 00|
FLASH NG ARROW SI GN | | |
0032 801-09133 2.000 EACH 3000. 00000 6000. 00| 6500. 00000 13000. 00|
TEMPORARY CHANGEABLE MESSAGE Sl GN | |
0033 801-01093 8.000 EACH 1700. 00000 13600. 00 700. 00000 5600. 00|

|
TEMPORARY WORKS| TE SPEED LIM T SI GN | | |
ASSEMBLY | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 341 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 296, 510. 13 ROUTE : 65
CALL ORDER : 341 CONTRACT 1D : RS-27596- A COUNTI ES : JACKSON SCoTT
LETTI NG DATE : 08/17/04 10:00 AM DISTRCT  : SEYMOUR DI STR CT
SET- ASI DE :
| (1) 35- 2040801 | (2) 35 1357381

I
| GOHVANN ASPHALT & CONSTR, || O MARA, DAVE CONTRACTCR |
LINE NO/ | TEM CODE / ALT | |

|
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ e
SECTI ON TOTALS | $ 2,263, 000. 00| $ 2,479, 186. 75|
------------------------------------------ o m m mn et e e e e e e e e e e e e e e e

CONTRACT TOTALS | $ 2,263, 000. 00| $ 2,479, 186. 75|







